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5149 
 

CONTRACT SUMMARY 

DESCRIPTION: Voting System Hardware, Firmware, Software and Service – Department of State 
INITIAL EFFECTIVE DATE  INITIAL EXPIRATION DATE 

INITIAL AVAILABLE 
OPTIONS 

EXPIRATION DATE BEFORE  
CHANGE(S) NOTED BELOW 

March 1, 2017 February 28, 2027 None February 28, 2027 
PAYMENT TERMS DELIVERY TIMEFRAME 

Net 45 Days Refer to Section 2.1 Time Frames 
ALTERNATE PAYMENT OPTIONS EXTENDED PURCHASING 

   ☐ P-card    ☐ Direct Voucher (DV)          ☐ Other  ☒ Yes       ☐ No 
MINIMUM DELIVERY REQUIREMENTS 

There is no minimum order requirement. 
MISCELLANEOUS INFORMATION  

      
 

ESTIMATED CONTRACT VALUE AT TIME OF EXECUTION  $0.00 

 
 
 
  

STATE OF MICHIGAN 
ENTERPRISE PROCUREMENT 
Department of Technology, Management, and Budget 
525 W. Allegan, Lansing MI 48913 
P.O. Box 30026, Lansing, MI 48909 
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This VOTING SYSTEM, HARDWARE, SOFTWARE AND SERVICES CONTRACT (“Contract”) is agreed 
to between the State of Michigan (the “State”) and Dominion Voting Systems Inc. (“Contractor”), a 
Delaware corporation.  This Contract is effective on March 1, 2017 (“Effective Date”), and unless 
terminated, expires on February 28, 2027 (the “Term”). 
The parties agree as follows:  
 
1. Definitions. For the purposes of this Contract, the following terms have the following meanings: 

 
“Acceptance” has the meaning set forth in Section 8.e.   
 
“Audit Period” has the meaning set forth in Section 30. 
 
“Authorized Users” means all Michigan counties, cities, or townships.  
 
“Business Day” means a day other than a Saturday, Sunday or other day on which the State is 
authorized or required by Law to be closed for business. 
 
“Change” has the meaning set forth in Section 4. 
 
“Change Notice” has the meaning set forth in Section 4.b. 
 
“Change Proposal” has the meaning set forth in Section 4.a. 
 
“Change Request” has the meaning set forth in Section 4. 
 
“Confidential Information” has the meaning set forth in Section 28.a. 
 
“Configuration” means State-specific changes made to the Software without Source Code or structural 
data model changes occurring. 
 
“Contract” has the meaning set forth in the preamble. 
 
“Contract Administrator” is the individual appointed by each party to (a) administer the terms of this 
Contract, and (b) approve any Change Notices under this Contract.  Each party’s Contract Administrator 
will be identified in the Statement of Work. 
 
“Contractor” has the meaning set forth in the preamble. 
 
“Contractor Personnel” means all employees of Contractor and any Permitted Subcontractors 
involved in the performance of Services hereunder. 
 
“Deliverables” means the voting system tabulators and all related components, and the accessible 
voting system components, and all other materials that Contractor is required to or otherwise does 
provide to the State or Authorized Users under this Contract and otherwise in connection with any 
Services, including all items specifically identified as Deliverables in the Statement of Work.  

STATE OF MICHIGAN 
VOTING SYSTEM HARDWARE,  

SOFTWARE AND SERVICES  
CONTRACT TERMS 
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Notwithstanding the foregoing, the term Deliverable shall not include the EMS Software or System 
Software. 
 
“Dispute Resolution Procedure” has the meaning set forth in Section 39. 
 
“Documentation”  means all user manuals, operating manuals, technical manuals and any other 
instructions, specifications, documents or materials, in any form or media, that describe the 
functionality, installation, testing, operation, use, maintenance, support, technical or other components, 
features or requirements of any Deliverable.  
 
“Effective Date” has the meaning set forth in the preamble. 
 
“EMS Software” means the Election Management System (EMS) software provided by Contractor 
under the Statement of Work, and any Maintenance Releases or New Versions provided to the State 
and any Configurations or Modifications made by or for the State pursuant to this Contract, and all 
copies of the foregoing permitted under this Contract and the License Agreement.  
 
“Extended Service Period” has the meaning set forth in Section 1.6 of the Statement of Work. 
 
“Fees” means the prices for Services, EMS Software and Deliverables set forth in an attachment to the 
Statement of Work. 
 
“Harmful Code”  means any: (a) virus, trojan horse, worm, backdoor or other software or hardware 
devices the effect of which is to permit unauthorized access to, or to disable, erase, or otherwise harm, 
any computer, systems or software; or (b) time bomb, drop dead device, or other software or hardware 
device designed to disable a computer program automatically with the passage of time or under the 
positive control of any Person, or otherwise prevent, restrict or impede the State's or any Authorized 
User's use of such software. 
 
“Initial Service Period” has the meaning set forth in Section 1.6 of the Statement of Work. 
 
“Intellectual Property Rights”  means any and all intellectual property rights in any part of the world, 
whether registered or unregistered, and all applications for and renewals or extensions of such rights, 
including rights comprising or relating to: (a) patents, patent disclosures and inventions (whether 
patentable or not); (b) trademarks, service marks, trade dress, trade names, logos, corporate names 
and domain names, together with all of the goodwill associated therewith; (c) works of authorship, 
designs, copyrights and copyrightable works (including computer programs), mask works and rights in 
data and databases; (d) trade secrets, know-how and other confidential information; and (e) all similar 
or equivalent rights or forms of protection. 
 
“Key Personnel” means any Contractor Personnel identified as key personnel in the Statement of 
Work. 
 
“License Agreement” has the meaning set forth in Section 5. 
 
“Maintenance Release” means any update, upgrade, release or other adaptation or modification of the 
Software, including any updated Documentation, that Contractor may generally provide to its licensees 
from time to time during the Term, which may contain, among other things, error corrections, 
enhancements, improvements or other changes to the user interface, functionality, compatibility, 
capabilities, performance, efficiency or quality of the Software. 
 
“Modification” means State-specific changes made to the Source Code of the Software to enhance, 
improve or otherwise create derivative works of the Software. 
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“New Version” means any new version of the Software that the Contractor may from time to time 
introduce and market generally as a distinct licensed product, as may be indicated by Contractor's 
designation of a new version number. 
 
“Operating Environment” means, collectively, the platform, environment and conditions on, in or under 
which the EMS Software is intended to be installed and operate, as set forth in the Statement of Work, 
including such structural, functional and other features, conditions and components as hardware, 
operating software and system architecture and configuration. 
 
“Permitted Subcontractor” has the meaning set forth in Section 10.e. 
 
“Person” means an individual, corporation, partnership, joint venture, limited liability company, 
governmental authority, unincorporated organization, trust, association or other entity. 
 
“Program Manager” is the individual appointed by each party to (a) monitor and coordinate the day-
to-day activities of this Contract, and (b) for the State, to co-sign off on its notice of Acceptance for 
Services, the EMS Software and Deliverables.  Each party’s Program Manager will be identified in the 
Statement of Work. 
 
“Purchase Order” means an order for EMS Software, Services or Deliverables to be provided by 
Contractor and the corresponding fees to be paid by the State or Authorized User, issued by the State 
or Authorized User, and subject to these terms and conditions. 
 
“Representatives” means a party's employees, officers, directors, partners, shareholders, agents, 
attorneys, third-party advisors, successors and permitted assigns. 
 
“Services” means any of the services Contractor is required to or otherwise does provide under this 
Contract or the Statement of Work (including any exhibits or attachments), as more fully described in 
the body of this Contract and the Statement of Work. 
 
“Software” means both the EMS Software and the System Software. 
 
“Source Code” means the human readable source code of the Software to which it relates, in the 
programming language in which the Software was written, together with all related flow charts and 
technical documentation, including a description of the procedure for generating object code, all of a 
level sufficient to enable a programmer reasonably fluent in such programming language to understand, 
build, operate, support, maintain and develop modifications, upgrades, updates, adaptations, 
enhancements, new versions and other derivative works and improvements of, and to develop 
computer programs compatible with, the EMS Software.  
 
“Specifications” means, for the Software, the specifications collectively set forth in the Business 
Requirements Specification and Technical Specification, together with any other specifications set forth 
in the Statement of Work or Documentation. 
 
“State” means the State of Michigan. 
 
“State Data” has the meaning set forth in Section 27. 
 
“Statement of Work” means the statement of work attached as Schedule A to this Contract, including 
all attachments and exhibits thereto.  
 
“State Resources” means all materials and information, including documents, data, know-how, ideas, 
methodologies, specifications, software, content and technology, in any form or media, directly or 
indirectly provided or made available to Contractor by or on behalf of the State or Authorized Users in 
connection with this Contract. 



CONTRACT #071B7700117  
 

6 

 
“System Software” means the operating system code, including software, firmware and microcode, 
(object code version) for each Deliverable, including any subsequent revisions, as well as any 
applicable Documentation. 
 
“Term” has the meaning set forth in the preamble. 
 
“Third Party” means any Person other than the State, an Authorized User, or Contractor. 
 
“Third-Party Products” software or hardware that are not Contractor’s proprietary software or 
hardware, provided by Contractor’s distributors or other Third Parties to State. 
 
“Transition Period” has the meaning set forth in Section 22. 
 
“Transition Responsibilities” has the meaning set forth in Section 22. 
 
“Unauthorized Removal” has the meaning set forth in Section 10.d.ii. 
“Unauthorized Removal Credit” has the meaning set forth in Section 10.d.iii. 
 

2. Statement of Work.  Contractor shall provide the Deliverables, EMS Software and Services, pursuant 
to the executed License Agreement (defined below) and to the executed Statement of Work, which is 
attached as Schedule A to this Contract.  The terms and conditions of this Contract will apply at all 
times to the Statement of Work.    
 

3. Statement of Work Requirements.  The Statement of Work will include the following: 
 
a. A detailed description of the Services to be provided by Contractor, including any service and 

maintenance obligations and training obligations of Contractor; 
b. A detailed description of the EMS Software to be provided by Contractor; 
c. A detailed description of the Deliverables to be provided by Contractor; 
d. Names and contact information for Contractor’s Contract Administrator, Program Manager and 

Customer Service Manager, and any other Key Personnel of Contractor;  
e. Names and contact information for the State’s Contract Administrator and Program Manager;  
f. An exhibit detailing the Fees payable under the Statement of Work, the manner in which such 

Fees will be calculated, any invoicing requirements, including any time frames on which any 
such Fees are conditioned, and such other information as the parties deem necessary; and  

g. A detailed description of all State Resources required to complete the Services and 
Deliverables set forth in the Statement of Work. 

 
4. Change Control Process.  The State may at any time request in writing (each, a “Change Request”) 

changes to the Statement of Work, including changes to the Services, EMS Software (subject to Section 
1.5D Statement of Work) and Deliverables (each, a “Change”).  Upon the State’s submission of a 
Change Request, the parties will evaluate and implement all Changes in accordance with this Section 
4.  
 

a. As soon as reasonably practicable, and in any case within twenty (20) Business Days following 
receipt of a Change Request, Contractor will provide the State with a written proposal for 
implementing the requested Change (“Change Proposal”), setting forth:   

i. a written description of the proposed Changes to any Services, EMS Software or 
Deliverables; 

ii. a schedule for commencing and completing any additional or modified Services, 
EMS Software or Deliverables, and the effect of such Changes, if any, on 
completing any other Services under the Statement of Work; 
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iii. any additional State Resources Contractor deems necessary to carry out such 
Changes; and  

iv. any increase or decrease in Fees resulting from the proposed Changes, which 
increase or decrease will reflect only the increase or decrease in time and 
expenses Contractor requires to carry out the Change. 

 
b. Within thirty (30) Business Days following the State’s receipt of a Change Proposal, the State 

will by written notice to Contractor, approve, reject, or propose modifications to such Change 
Proposal.  If the State proposes modifications, Contractor must modify and re-deliver the 
Change Proposal reflecting such modifications, or notify the State of any disagreement, in 
which event the parties will negotiate in good faith to resolve their disagreement.  Upon the 
State’s approval of the Change Proposal or the parties’ agreement on all proposed 
modifications, as the case may be, the parties will execute a written agreement to the Change 
Proposal (“Change Notice”), which Change Notice will be signed by the State’s Chief 
Procurement Officer (or his or her designee), and will constitute an amendment to the 
Statement of Work. 
 

c. If the parties fail to enter into a Change Notice within fifteen (15) Business Days following the 
State’s response to a Change Proposal, the State may, in its discretion:  

i. require Contractor to perform the Services under the Statement of Work without 
the Change; 

ii. require Contractor to continue to negotiate a Change Notice;  

iii. initiate a Dispute Resolution Procedure; or  

iv. if the Change Request is initiated due to changes in the applicable federal or 
state certification standards or laws, then, notwithstanding any provision to the 
contrary in the Statement of Work, terminate this Contract for cause under 
Section 20, or otherwise, terminate this Contract for convenience under Section 
21. 

 
d. No Change will be effective until the parties have executed a Change Notice.  Except as the 

State may request in its Change Request or otherwise in writing, Contractor must continue to 
perform its obligations in accordance with the Statement of Work pending negotiation and 
execution of a Change Notice.  Contractor will use its best efforts to limit any delays or Fee 
increases from any Change to those necessary to perform the Change in accordance with the 
applicable Change Notice.  Each party is responsible for its own costs and expenses of 
preparing, evaluating, negotiating, and otherwise processing any Change Request, Change 
Proposal, and Change Notice. 
 

e. The performance of any functions, activities, tasks, obligations, roles and responsibilities 
comprising the Services or Deliverables as described in this Contract are considered part of 
the Services and Deliverables and, thus, will not be considered a Change.  This includes the 
delivery of all Deliverables in accordance with their respective specifications, and the diagnosis 
and correction of non-conformities discovered in Deliverables prior to their Acceptance by the 
State or, subsequent to their Acceptance by the State, as necessary for Contractor to fulfill its 
associated service and maintenance obligations under this Contract. 
 

f. Contractor may, on its own initiative and at its own expense, prepare and submit its own 
Change Request to the State.  However, the State will be under no obligation to approve or 
otherwise respond to a Change Request initiated by Contractor. 
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5. EMS Software and System Software Licenses.  Contractor hereby grants to the State and Authorized 
Users the right and license to use the EMS Software, System Software and related Documentation in 
accordance with the terms and conditions of this Contract and the License Agreement set forth in 
Schedule B (the “License Agreement”). 

 
6. Scope of Use for Deliverables.  The State and Authorized Users may use the Deliverables, and any 

software licensed in connection with such Deliverable, on a worldwide basis for the benefit of 
themselves.   Contractor further authorizes use of the Deliverables by third parties who are under 
contract with the State or the Authorized User to provide outsourcing services for the benefit of the 
State or the Authorized User.  There are no restrictions on subsequent resale or distribution of 
Deliverables that the State or Authorized User had paid for in full. 

 
7. Support and Maintenance.  Contractor shall provide support and maintenance for the EMS Software 

and all Deliverables in accordance with the applicable service level agreement set forth in the Statement 
of Work, Section 1.6, and the licensing restrictions set forth in the License Agreement and the terms 
and conditions of this Contract.  

 
8. Purchase, Delivery, Installation and Acceptance. 

 
a. Purchase Orders.  The State or Authorized User will order the EMS Software, Services or 

Deliverables pursuant to a signed Purchase Order issued by the State or an Authorized User.  
The State or Authorized User reserves the right to cancel any Purchase Order at any time prior 
to shipment of the Deliverables or delivery of the Services and shall not be subject to any 
charges or other fees whatsoever as a result of such cancellation. The State or Authorized 
User may by written communication cancel or make changes to any Purchase Order subject 
to an equitable adjustment in the price, delivery schedule, or both, where appropriate. THE 
TERMS AND CONDITIONS OF THIS CONTRACT WILL APPLY AT ALL TIMES TO ANY 
PURCHASE ORDERS ISSUED BY THE STATE OR ANY AUTHORIZED USER UNDER THIS 
CONTRACT.  ALL CONTRACTUAL OBLIGATIONS UNDER THIS CONTRACT IN 
CONNECTION WITH A PURCHASE ORDER PLACED BY AN AUTHORIZED USER ARE 
THE SOLE OBLIGATION OF THE AUTHORIZED USER PLACING THE ORDER AND NOT 
THE RESPONSIBILITY OF THE STATE. 

 
b. Delivery Procedure for Deliverables.  Contractor shall deliver all Deliverables within the 

timeframe set forth in the applicable Purchase Order, FOB destination, with such destination 
being the "ship to" address as specified in the applicable Purchase Order. Contractor shall bear 
all risk of loss of or damage to the Deliverable until receipt of delivery at the “ship to” address, 
and shall arrange and pay for all transportation and insurance sufficient to fully protect the 
Deliverable while in transit.  Each shipment shall include a packing slip indicating the 
Authorized User's order number, a description of the Deliverable shipped and the quantity 
shipped. If any loss to, or damage of, the Deliverable occurs prior to receipt of delivery at the 
“ship to” address by the Authorized User, Contractor shall immediately provide a replacement 
Deliverable. Title shall pass upon receipt of delivery. Contractor shall make available all 
appropriate or related user Documentation at the time of delivery of the first unit of each 
different Deliverable type. Deliverables delivered without the appropriate and required 
Documentation shall be considered "shipped short" until the applicable Documentation has 
been received. 
 

c. EMS Software Installation.   

i. Unless otherwise set forth in the Statement of Work or the applicable Purchase 
Order, Contractor will deliver, install, and configure the EMS Software in 
accordance with the criteria set forth in the Statement of Work. 
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ii. Unless otherwise set forth in the Statement of Work or applicable Purchase 
Order, Contractor is responsible for ensuring the relevant Operating Environment 
is set up and in working order to allow Contractor to deliver and install the EMS 
Software.  Contractor will provide the Authorized User with such notice as is 
specified in the Statement of Work, prior to delivery of the EMS Software to give 
the Authorized User sufficient time to prepare for Contractor’s delivery, and if 
applicable, installation of the EMS Software.  If the Authorized User is 
responsible for site preparation or installation, Contractor will provide such 
assistance as Authorized User requests to complete such preparation and 
installation on a timely basis. 

iii. During the Term, Contractor shall provide the State with all Maintenance 
Releases and New Versions in accordance with the Statement of Work (Section 
1.5D, Modification Requirements), each of which will constitute EMS Software 
and be subject to the terms and conditions of this Contract and the License 
Agreement.  

iv. The State has no obligation to install or use any Maintenance Release or New 
Version. If the State wishes to install any Maintenance Release or New Version, 
the State shall have the right to have such Maintenance Release or New Version 
installed, in the State's discretion, by Contractor or other authorized party as set 
forth in the Statement of Work. 

 
d. Deliverable Installation. Unless otherwise specified in the Statement of Work or applicable 

Purchase Order, Contractor shall provide the initial installation of all Deliverables at no 
additional charge. Installation shall include: unpacking, removal of all shipping and packing 
materials from the premises, positioning, connecting to internal utility services, and related 
necessary services to allow for Testing and Acceptance by the Authorized User. All Deliverable 
installations shall comply with building and facilities standards established by the State or 
Authorized User. If the Authorized User installs the Deliverable, Contractor shall provide all 
reasonably necessary telephone assistance at no additional cost during installation. 
 

e. Acceptance.  Acceptance procedures for Services, EMS Software and Deliverables is set forth 
in the Statement of Work.  Upon completion of testing set forth in the Statement of Work, the 
State or Authorized User will notify Contractor of its acceptance (“Acceptance”), provided such 
Acceptance occurs and is completed within fifteen (15) calendar days of delivery to the ship to 
address, after which it will be deemed accepted by the Authorized User or the State, as 
applicable. 

 
9. Invoicing and Payment. 

 
a. Invoicing.  Contractor will invoice the State or Authorized user for Fees in accordance with the 

requirements set forth in the Statement of Work.  Contractor must submit each invoice in 
electronic format, via such delivery means and to such address as are specified by the State 
or Authorized User.  Each separate invoice must: 

i. clearly identify this Contract; 

ii. list each Fee item separately; 

iii. include sufficient detail for each line item to enable the State or Authorized User 
to satisfy its accounting and charge-back requirements; 
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iv. for Fees determined on a time and materials basis, report details regarding the 
number of hours performed during the billing period, the skill or labor category for 
such Contractor Personnel and the applicable hourly billing rates; 

v. include such other information as may be required by the State or Authorized 
User; and 

vi. any other requirements set forth in the Statement of Work. 
 

b. Payment.  Invoices are due and payable by the State, within forty-five (45) calendar days after 
Acceptance, provided the State determines that the invoice was properly rendered.  The State 
will only disburse payments under this Contract through Electronic Funds Transfer (EFT).  
Contractor must register with the State at http://www.michigan.gov/cpexpress to receive 
electronic fund transfer payments.  If Contractor does not register, the State is not liable for 
failure to provide payment.  Invoices are due and payable by Authorized Users in accordance 
with the Authorized User’s standard payment procedures. 
 

c. Payment Disputes.  The State or Authorized User may withhold from payment any and all 
payments and amounts it disputes in good faith, pending resolution of such dispute, provided 
that the State or Authorized User:  

i. timely renders all payments and amounts that are not in dispute; 

ii. notifies Contractor of the dispute prior to the due date for payment, specifying in 
such notice (A) the amount in dispute; and, (B) the reason for the dispute set out 
in sufficient detail to facilitate investigation by Contractor and resolution by the 
parties; 

iii. works with Contractor in good faith to resolve the dispute promptly; and 

iv. promptly pays any amount determined to be payable by resolution of the dispute. 
 

d. Not to Withhold Services.  Contractor shall not withhold any Services or Deliverables or fail to 
perform any obligation hereunder by reason of the State's or Authorized User’s good faith 
withholding of any payment or amount or any dispute arising therefrom.  
 

e. Firm Pricing.  Unless otherwise set forth in the Statement of Work, all Fees set forth in this 
Contract are firm and will not be increased during the Term, or any renewal thereof.  For 
purpose of clarity, the parties may negotiate pricing for replacement hardware or components 
that reach end of life.  
 

f. Taxes.  The State is exempt from State sales tax for direct purchases and may be exempt from 
federal excise tax, if Services or Deliverables purchased under this Contract are for the State’s 
exclusive use or Authorized users.  Notwithstanding the foregoing, all Fees are inclusive of 
taxes, and Contractor is responsible for all sales, use and excise taxes, and any other similar 
taxes, duties and charges of any kind imposed by any federal, state, or local governmental 
entity on any amounts payable by the State under this Contract. 
 

g. Right of Setoff. Without prejudice to any other right or remedy it may have, the State and 
Authorized Users reserve the right to set off at any time any amount owing to it by Contractor 
against any amount payable by the State or Authorized User to Contractor under this Contract. 

 
10. Performance of Services.  Contractor will provide all Services and Deliverables in a timely, 

professional and workmanlike manner and in accordance with the terms, conditions, and specifications 
set forth in this Contract and the Statement of Work.  

http://www.michigan.gov/cpexpress
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a. State Standards 

i. To the extent that Contractor has access to the State’s computer system or will 
be handling State Data, Contractor must adhere to all existing standards as 
described within the comprehensive listing of the State’s existing technology 
standards at http://www.michigan.gov/dmb/0,4568,7-150-56355-108233--
,00.html 

ii. To the extent that Contractor has access to the State’s computer system, 
Contractor must comply with the State’s Acceptable Use Policy, see 
http://michigan.gov/cybersecurity/0,1607,7-217-34395_34476---,00.html.  All 
Contractor personnel will be required, in writing, to agree to the State’s 
Acceptable Use Policy before accessing the State’s system.  The State reserves 
the right to terminate Contractor’s access to the State’s system if a violation 
occurs. 

 
b. Contractor Personnel  

i. Contractor is solely responsible for all Contractor personnel and for the payment 
of their compensation, including, if applicable, withholding of income taxes, and 
the payment and withholding of social security and other payroll taxes, 
unemployment insurance, workers’ compensation insurance payments and 
disability benefits.  

ii. Prior to any Contractor personnel performing any Services, Contractor will:  

1. ensure that such Contractor personnel have the legal right to work in the 
United States; and 

2. require such Contractor personnel to execute written agreements, in 
form and substance acceptable to the State or Authorized User, that bind 
such Contractor personnel to confidentiality provisions that are at least 
as protective of the State’s information (including all Confidential 
Information) as those contained in this Contract. 

iii. Contractor and all Contractor Personnel will comply with all rules, regulations, 
and policies of the State or Authorized User that are communicated to Contractor 
in writing, including security procedures concerning systems and data and 
remote access, building security procedures, including the restriction of access 
by the State or Authorized User to certain areas of its premises or systems, and 
general health and safety practices and procedures. 

iv. The State or Authorized User reserves the right to require the removal of any 
Contractor Personnel found, in the judgment of the State or Authorized User, to 
be unacceptable.  The request must be written with reasonable detail outlining 
the reasons for the removal request.  Replacement personnel for the removed 
person must be fully qualified for the position.  If the State or Authorized User 
exercises this right, and Contractor cannot immediately replace the removed 
personnel, the parties agree to negotiate an equitable adjustment in schedule or 
other terms that may be affected by the required removal.   

 
c. Background Checks.  Upon request, Contractor must perform background checks on all 

employees and subcontractors and its employees prior to their assignment.  The scope is at 

http://www.michigan.gov/dmb/0,4568,7-150-56355-108233--,00.html
http://www.michigan.gov/dmb/0,4568,7-150-56355-108233--,00.html
http://michigan.gov/cybersecurity/0,1607,7-217-34395_34476---,00.html
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the discretion of the State or Authorized User and documentation must be provided as 
requested.  Contractor is responsible for all costs associated with the requested background 
checks.  The State or Authorized User, in its sole discretion, may also perform background 
checks. 
 

d. Contractor’s Key Personnel 

i. The State has the right to recommend and approve in writing the initial 
assignment, as well as any proposed reassignment or replacement, of any Key 
Personnel.  Before assigning an individual to any Key Personnel position, 
Contractor will notify the State of the proposed assignment, introduce the 
individual to the State’s Program Manager, and provide the State with a resume 
and any other information about the individual reasonably requested by the 
State.  The State reserves the right to interview the individual before granting 
written approval.  In the event the State finds a proposed individual 
unacceptable, the State will provide a written explanation including reasonable 
detail outlining the reasons for the rejection. 

ii. Contractor will not remove any Key Personnel from their assigned roles on this 
Contract without the prior written consent of the State, not to be unreasonably 
withheld.  The Contractor’s removal of Key Personnel without the prior written 
consent of the State is an unauthorized removal (“Unauthorized Removal”).  An 
Unauthorized Removal does not include replacing Key Personnel for reasons 
beyond the reasonable control of Contractor, including illness, disability, leave of 
absence, personal emergency circumstances, resignation, or for cause 
termination of the Key Personnel’s employment.  Any Unauthorized Removal 
may be considered by the State to be a material breach of this Contract, in 
respect of which the State may elect to terminate this Contract for cause under 
Section 20. 

iii. It is further acknowledged that an Unauthorized Removal will interfere with the 
timely and proper completion of this Contract, to the loss and damage of the 
State, and that it would be impracticable and extremely difficult to fix the actual 
damage sustained by the State as a result of any Unauthorized Removal.  
Therefore, Contractor and the State agree that in the case of any Unauthorized 
Removal in respect of which the State does not elect to exercise its rights under 
Section 20, Contractor will issue to the State the corresponding credits set forth 
below (each, an “Unauthorized Removal Credit”): 

1. For the Unauthorized Removal of any Key Personnel designated in the 
Statement of Work, the credit amount will be $1,000.00 per individual if 
Contractor identifies a replacement approved by the State and assigns 
the replacement to shadow the Key Personnel who is leaving for a period 
of at least 30 calendar days before the Key Personnel’s removal. 

2. If Contractor fails to assign a replacement to shadow the removed Key 
Personnel for at least 30 Calendar Days, in addition to the $1,000.00 
credit specified above, Contractor will credit the State $1,000.00 per 
Business Day for each day of the 30 calendar Day shadow period that 
the replacement Key Personnel does not shadow the removed Key 
Personnel, up to $30,000.00 maximum per individual.  The total 
Unauthorized Removal Credits that may be assessed per Unauthorized 
Removal and failure to provide 30 Calendar Days of shadowing will not 
exceed $31,000.00 per individual. 
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iv. Contractor acknowledges and agrees that each of the Unauthorized Removal 
Credits assessed under Subsection iii above: (i) is a reasonable estimate of and 
compensation for the anticipated or actual harm to the State that may arise from 
the Unauthorized Removal, which would be impossible or very difficult to 
accurately estimate; and (ii) may, at the State’s option, be credited or set off 
against any Fees or other charges payable to Contractor under this Contract. 

 
e. Subcontractors.  Contractor will not, without the prior written approval of the State, which 

consent may be given or withheld in the State’s sole discretion, engage any Third Party to 
perform Services.  The State’s approval of any such Third Party (each approved Third Party, a 
“Permitted Subcontractor”) does not relieve Contractor of its representations, warranties or 
obligations under this Contract.  Without limiting the foregoing, Contractor will:  

i. be responsible and liable for the acts and omissions of each such Permitted 
Subcontractor (including such Permitted Subcontractor's employees who, to the 
extent providing Services or Deliverables, shall be deemed Contractor 
Personnel) to the same extent as if such acts or omissions were by Contractor or 
its employees; 

ii. name the State a third party beneficiary under Contractor’s Contract with each 
Permitted Subcontractor with respect to the Services; 

iii. be responsible for all fees and expenses payable to, by or on behalf of each 
Permitted Subcontractor in connection with this Contract, including, if applicable, 
withholding of income taxes, and the payment and withholding of social security 
and other payroll taxes, unemployment insurance, workers' compensation 
insurance payments and disability benefits 

 
11. Notices.  All notices and other communications required or permitted under this Contract must be in 

writing and will be considered given and received: (a) when verified by written receipt if sent by courier; 
(b) when actually received if sent by mail without verification of receipt; or (c) when verified by 
automated receipt or electronic logs if sent by facsimile or email.    
 

If to State: If to Contractor: 
Sue Cieciwa 
DTMB Procurement 
Constitution Hall 
525 West Allegan Street 
PO Box 30026 
Lansing, MI  48909 
Email:  cieciwas@michigan.gov 
Phone:  (517) 284-7007 

Gio Constantiello 
Dominion Voting Systems 
1201 18th Street, Suite 210 
Denver, CO  80202 
Email:  gio.costantiello@dominionvoting.com  
Phone:  (416) 762-8683 x 241 

 
12. Insurance Requirements.  Contractor must maintain the insurances identified below and is 

responsible for all deductibles.  All required insurance must: (a) protect the State from claims that may 
arise out of, are alleged to arise out of, or result from Contractor's or a subcontractor's performance; 
(b) be primary and non-contributing to any comparable liability insurance (including self-insurance) 
carried by the State; and (c) be provided by a company with an A.M. Best rating of "A" or better and a 
financial size of VII or better.   

 
Insurance Type Additional Requirements 

Commercial General Liability Insurance 

Minimal Limits: 
$1,000,000 Each Occurrence Limit 

Contractor must have their policy endorsed to 
add “the State of Michigan, its departments, 

mailto:cieciwas@michigan.gov
mailto:gio.costantiello@dominionvoting.com
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$1,000,000 Personal & Advertising Injury Limit 
$2,000,000 General Aggregate Limit  
$2,000,000 Products/Completed Operations  
 
Deductible Maximum: 
$50,000 Each Occurrence 

divisions, agencies, offices, commissions, 
officers, employees, and agents” as additional 
insureds using endorsement CG 20 10 11 85, 
or both CG 2010 07 04 and CG 2037 07 0. 
 
 

Automobile Liability Insurance 

Minimal Limits: 
$1,000,000 Per Occurrence 
 

 

Workers' Compensation Insurance 

Minimal Limits: 
Coverage according to applicable laws governing 
work activities.  
 

Waiver of subrogation, except where waiver is 
prohibited by law. 

Employers Liability Insurance 

Minimal Limits: 
$500,000  Each Accident 
$500,000  Each Employee by Disease 
$500,000  Aggregate Disease. 
 

 

Crime Insurance  

Minimal Limits: 
$1,000,000 Employee Theft Per Loss  

Contractor must have their policy: (1) cover 
forgery and alteration, theft of money and 
securities, robbery and safe burglary, 
computer fraud, funds transfer fraud, money 
order and counterfeit currency, and (2) 
endorsed to add “the State of Michigan, its 
departments, divisions, agencies, offices, 
commissions, officers, employees, and 
agents” as Loss Payees. 

Professional Liability (Errors and Omissions) Insurance 

Minimal Limits: 
$5,000,000 Each Occurrence  
$5,000,000 Annual Aggregate 
 
Deductible Maximum: 
$50,000 Per Loss 

 

Property Insurance 
The Contractor is responsible for Property Insurance 
covering any loss or damage to State-owned owned 
property that results from this agreement including cargo 
while in transit, and State-owned office space used by the 
Contractor for any reason under this Contract, together with 
State-owned equipment, software and other contents of the 
office space, including without limitation, those contents 
used by the Contractor to provide the Services to the State, 
up to its replacement value, where the property is under the 
care, custody and control of the Contractor. 
 

The State of Michigan, its departments, divisions, 
agencies, offices, commissions, officers, employees 
and agents must be endorsed on the policy as a 
loss payee as its interests appear. 



CONTRACT #071B7700117  
 

15 

 
If any of the required policies provide claim-made coverage, the Contractor must:  (a) provide coverage 
with a retroactive date before the effective date of the contract or the beginning of Services; (b) maintain 
coverage and provide evidence of coverage for at least three (3) years after completion of the Services; 
and (c) if coverage is canceled or not renewed, and not replaced with another claims-made policy form 
with a retroactive date prior to the contract effective date, Contractor must purchase extended reporting 
coverage for a minimum of three (3) years after completion of work.  
 
Contractor must: (a) provide insurance certificates to the Contract Administrator, containing the 
agreement or purchase order number, at Contract formation and within 20 calendar days of the 
expiration date of the applicable policies; (b) require that subcontractors maintain the required 
insurances contained in this Section; (c) notify the Contract Administrator within 5 business days if any 
insurance is cancelled; and (d) waive all rights against the State for damages covered by insurance.  
Failure to maintain the required insurance does not limit this waiver. 
 
This Section is not intended to and is not be construed in any manner as waiving, restricting or limiting 
the liability of either party for any obligations under this Contract (including any provisions hereof 
requiring Contractor to indemnify, defend and hold harmless the State). 

 
13. Reserved 

 
14. Extended Purchasing Program.  This Contract is extended to MiDEAL members.  MiDEAL members 

include local units of government, school districts, universities, community colleges, and nonprofit 
hospitals.  A current list of MiDEAL members is available at www.michigan.gov/mideal.  Upon written 
agreement between the State and Contractor, this Contract may also be extended to: (a) State of 
Michigan employees and (b) other states (including governmental subdivisions and authorized entities). 
 
If extended, Contractor must supply all Services, EMS Software and Deliverables at the established 
Contract prices and terms. The State reserves the right to negotiate additional discounts based on any 
increased volume generated by such extensions.   
 
Contractor must submit invoices to, and receive payment from, extended purchasing program members 
on a direct and individual basis. ALL CONTRACTUAL OBLIGATIONS UNDER THIS CONTRACT IN 
CONNECTION WITH A PURCHASE ORDER PLACED BY A MIDEAL MEMBER ARE THE SOLE 
OBLIGATION OF THE MIDEAL MEMBER PLACING THE ORDER AND NOT THE RESPONSIBILITY 
OF THE STATE   
 

15. Independent Contractor.  Contractor is an independent contractor and assumes all rights, obligations 
and liabilities set forth in this Contract.  Contractor, its employees, and agents will not be considered 
employees of the State.  No partnership or joint venture relationship is created by virtue of this Contract.  
Contractor, and not the State, is responsible for the payment of wages, benefits and taxes of 
Contractor’s employees and any subcontractors.  Prior performance does not modify Contractor’s 
status as an independent contractor.  

 
16. Assignment.  Contractor may not assign this Contract to any other party without the prior written 

approval of the State.  Upon notice to Contractor, the State, in its sole discretion, may assign in whole 
or in part, its rights or responsibilities under this Contract to any other party.     

 
17. Change of Control.  Contractor will notify the State, within 90 calendar days of the effective date, of a 

change in Contractor’s organizational structure or ownership.  For purposes of this Contract, a change 
in control means any of the following: (a) a sale of more than 50% of Contractor’s stock resulting in a 
circumstance described by (e); (b) a sale of substantially all of Contractor’s assets; (c) a change in a 
majority of Contractor’s board members; (d) consummation of a merger or consolidation of Contractor 
with any other entity; (e) a change in more than 50% ownership through a transaction or series of 
transactions; (f) or the board (or the stockholders) approves a plan of complete liquidation.  A change 

http://www.michigan.gov/mideal
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of control does not include any consolidation or merger effected exclusively to change the domicile of 
Contractor, or any transaction or series of transactions principally for bona fide equity financing 
purposes. 
 
In the event of a change of control, Contractor must require the successor to assume this Contract and 
all of its obligations under this Contract.   

 
18. Liquidated Damages.   Liquidated damages, if applicable, will be assessed as described in the 

Statement of Work.  
 

19. Stop Work Order.  The State may suspend any or all activities under the Contract at any time.  The 
State will provide Contractor a written stop work order detailing the suspension.  Contractor must 
comply with the stop work order upon receipt.  Within 90 calendar days, or any longer period agreed to 
by Contractor, the State will either: (a) issue a notice authorizing Contractor to resume work, or (b) 
terminate the Contract.  The State will not pay for Services or Deliverables, Contractor’s lost profits, or 
any additional compensation during a stop work period.  The State or Authorized User, as applicable 
will pay for any Services or Deliverables that have been ordered, prior to the issuance of the Stop Work 
Order.  

 
20. Termination for Cause.  The State may terminate this Contract for cause, in whole or in part, if 

Contractor, as determined by the State: (a) endangers the value, integrity, or security of any State or 
Authorized User location, data, or personnel; (b) becomes insolvent, petitions for bankruptcy court 
proceedings, or has an involuntary bankruptcy proceeding filed against it by any creditor; (c) engages 
in any conduct that may expose the State or an Authorized User to liability; (d) breaches any of its 
material duties or obligations under this Contractor, including but not limited to obtaining and 
maintaining, throughout the Term of the Contract, Federal and/or State voting system certification; or  
(e) fails to cure a breach within the time stated in a notice of breach provided Contractor shall be 
afforded no less than thirty (30) days to cure any such breach under this Contract unless otherwise 
mutually agreed upon by the parties.  Any reference to specific breaches being material breaches within 
this Contract will not be construed to mean that other breaches are not material.   

 
If the State terminates this Contract under this Section, the State will issue a termination notice 
specifying whether Contractor must: (a) cease performance immediately, or (b) continue to perform for 
a specified period.  If it is later determined that Contractor was not in breach of the Contract, the 
termination will be deemed to have been a termination for convenience, effective as of the same date, 
and the rights and obligations of the parties will be limited to those provided in Section 21.   
The State will only pay for amounts due to Contractor for Services and Deliverables accepted by the 
State on or before the date of termination, subject to the State’s right to set off any amounts owed by 
the Contractor for the State’s reasonable costs in terminating this Contract.  Contractor must promptly 
reimburse to the State any Fees prepaid by the State prorated to the date of such termination, including 
any prepaid Fees for support and maintenance services. Further, Contractor must pay all reasonable 
costs incurred by the State in terminating this Contract for cause, including administrative costs, 
attorneys’ fees, and court costs. For purposes of clarity, Contractor will not be responsible for any 
transition costs or costs of obtaining substitute Services or Deliverables.    
 

21. Termination for Convenience.  Upon thirty (30) days prior written notice, the State may terminate this 
Contract in whole or in part without penalty and for any reason, including but not limited to, appropriation 
or budget shortfalls.  The termination notice will specify whether Contractor must: (a) cease 
performance of the Services immediately, or (b) continue to perform the Services in accordance with 
Section 22.  If the State terminates this Contract for convenience, the State will pay all reasonable 
costs, as determined by the State, for State approved Transition Responsibilities. The State or 
Authorized User, as applicable will pay for any Services or Deliverables that have been Accepted, prior 
to the effective date of the termination. 
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22. Transition Responsibilities.  Upon termination or expiration of this Contract for any reason, 
Contractor must, for a period of time specified by the State (not to exceed 90 calendar days)(the 
“Transition Period”), provide all reasonable transition assistance requested by the State, to allow for 
the expired or terminated portion of the Services and Deliverables to continue without interruption or 
adverse effect, and to facilitate the orderly transfer of such Services and Deliverables to the State or its 
designees.  Such transition assistance may include, but is not limited to: (a) continuing to perform the 
Services at the established Contract rates; (b) taking all reasonable and necessary measures to 
transition performance of the work, including all applicable Services and Deliverables, training, reports 
and other documentation, to the State or the State’s designee; (c) taking all necessary and appropriate 
steps, or such other action as the State may direct, to preserve, maintain, protect, or return to the State 
all materials, data, property, and confidential information provided directly or indirectly to Contractor by 
any entity, agent, vendor, or employee of the State; (d) transferring title in and delivering to the State, 
at the State’s discretion, all completed or partially completed Deliverables prepared under this Contract 
as of the Contract termination date; and (e) preparing an accurate accounting from which the State and 
Contractor may reconcile all outstanding accounts (collectively, “Transition Responsibilities”).  This 
Contract will automatically be extended through the end of the transition period.  
  

23. General Indemnification.  Contractor must defend, indemnify and hold the State, its departments, 
divisions, agencies, offices, commissions, officers, and employees harmless, without limitation, from 
and against any and all actions, claims, losses, liabilities, damages, costs, attorney fees, and expenses 
(including those required to establish the right to indemnification), arising out of or relating to third party 
claims arising out of: (a) any breach by Contractor (or any of Contractor’s employees, agents, 
subcontractors, or by anyone else for whose acts any of them may be liable) of any of the promises, 
agreements, representations, warranties, or insurance requirements contained in this Contract; (b) any 
infringement, misappropriation, or other violation of any Intellectual Property Right or other right of any 
third party, excluding any Third-Party Products; and (c) any bodily injury, death, or damage to real or 
tangible personal property occurring wholly or in part due to the negligence or misconduct of Contractor 
(or any of Contractor’s employees, agents, subcontractors, or by anyone else for whose acts any of 
them may be liable). 
 
The State will notify Contractor in writing if indemnification is sought; however, failure to do so will not 
relieve Contractor, except to the extent that Contractor is materially prejudiced.  Contractor must, to the 
satisfaction of the State, demonstrate its financial ability to carry out these obligations.   
 
The State is entitled to: (i) regular updates on proceeding status; (ii) participate in the defense of the 
proceeding; and (iii) employ its own counsel.  Contractor will not, without the State’s written consent 
(not to be unreasonably withheld), settle, compromise, or consent to the entry of any judgment in or 
otherwise seek to terminate any claim, action, or proceeding.  To the extent that any State employee, 
official, or law may be involved or challenged, the State may, at its own expense, control the defense 
of that portion of the claim; provided that, in such event, Contractor will be relieved of its obligations 
under this Section with respect to that particular claim.   
 
Any litigation activity on behalf of the State, or any of its subdivisions under this Section, must be 
coordinated with the Department of Attorney General.  An attorney designated to represent the State 
may not do so until approved by the Michigan Attorney General and appointed as a Special Assistant 
Attorney General.   

 
24. Infringement Remedies; Exclusions.  Excluding any Third-Party Products,  if, in either party’s 

opinion, any of the Services, EMS Software or Deliverables supplied by Contractor or its 
subcontractors, or its operation, use or reproduction, is likely to become the subject of a copyright, 
patent, trademark, or trade secret infringement claim, Contractor must, at its expense do one of the 
following at State’s option: (a) procure for the State the right to continue using the Services or 
Deliverables, or if this option is not reasonably available to Contractor, (b) replace or modify the same 
so that it becomes non-infringing, or if this option is not reasonably available to Contractor, (c) accept 
its return by the State with appropriate credits to the State against Contractor’s charges and reimburse 
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the State for any losses or costs incurred as a consequence of the State ceasing its use and returning 
it.  Contractor will not defend or indemnify the State if any claim of infringement or misappropriation (a) 
is asserted by an affiliate of the State; (b) results from the State’s design or alteration of any Services, 
EMS Software or Deliverables; (c) results from use of any Deliverable or EMS Software in combination 
with any non-Contractor product, except to the extent, if any, that such use in combination is restricted 
to the EMS Software system designed by Contractor or Contractor has directed such use; (d) relates 
to Third-Party Products; or (e) arises from State-specified customization work undertaken by Contractor 
or its designees that are made in response to State specifications.  THIS SECTION 24 AND THE 
STATE’S INDEMNIFICATION RIGHTS UNDER SECTION 23 STATES THE ENTIRE LIABILITY OF 
CONTRACTOR AND STATE’S SOLE AND EXCLUSIVE REMEDIES FOR INFRINGEMENT AND 
INTELLECTUAL PROPERTY MISAPPROPRIATION; PROVIDED THAT, THE STATE MAY ALSO 
TERMINATE THIS CONTRACT FOR CAUSE. 
 

25. Limitation of Liability.  NEITHER PARTY WILL BE LIABLE, REGARDLESS OF THE FORM OF 
ACTION, WHETHER IN CONTRACT, TORT, NEGLIGENCE, STRICT LIABILITY OR BY STATUTE 
OR OTHERWISE, FOR ANY CLAIM RELATED TO OR ARISING UNDER THIS CONTRACT FOR 
CONSEQUENTIAL, INCIDENTAL, INDIRECT, OR SPECIAL DAMAGES, INCLUDING WITHOUT 
LIMITATION LOST PROFITS AND LOST BUSINESS OPPORTUNITIES.  IN ADDITION, IN NO 
EVENT WILL THE STATE’S OR THE CONTRACTOR’S AGGREGATE LIABILITY TO  THE OTHER 
OR TO ANY AUTHORIZED USER UNDER THIS CONTRACT EXCEED THE MAXIMUM AMOUNT 
OF FEES SPECIFIED IN THE STATEMENT OF WORK WITH RESPECT TO THE STATE OR THE 
MAXIMUM AMOUNT OF FEES SPECIFIED IN THE APPLICABLE PURCHASE ORDER FOR SUCH 
AUTHORIZED USER. 
 

26. Disclosure of Litigation, or Other Proceeding.  Contractor must notify the State within 14 calendar 
days of receiving notice of any litigation, investigation, arbitration, or other proceeding (collectively, 
“Proceeding”) involving Contractor,  a subcontractor, or an officer or director of Contractor or 
subcontractor, that arises during the term of the Contract and that could reasonably be expected to 
affect Contractor’s ability to comply with this Agreement, including: (a) a criminal Proceeding; (b) a 
parole or probation Proceeding; (c) a Proceeding under the Sarbanes-Oxley Act; (d) a civil Proceeding 
involving: (1) a claim that might reasonably be expected to adversely affect Contractor’s viability or 
financial stability; or (2) a governmental or public entity’s claim or written allegation of fraud; or (e) a 
Proceeding involving any license that Contractor is required to possess in order to perform under this 
Contract. 

 
27. State Data. The State’s data (“State Data”), which will be treated by Contractor as Confidential 

Information, includes all of the State’s or Authorized User’s data collected, used, processed, stored, or 
generated as the result of the Services.  Contractor is provided a limited license to State Data for the 
sole and exclusive purpose of providing the Services, including a license to collect, process, store, 
generate, and display State Data only to the extent necessary in the provision of the Services.  
Contractor must: (a) keep and maintain State Data in strict confidence, using such degree of care as is 
appropriate and consistent with its obligations as further described in this Contract and applicable law 
to avoid unauthorized access, use, disclosure, or loss; (b) use and disclose State Data solely and 
exclusively for the purpose of providing the Services, such use and disclosure being in accordance with 
this Contract, any applicable Statement of Work, and applicable law; and (c) not use, sell, rent, transfer, 
distribute, or otherwise disclose or make available State Data for Contractor’s own purposes or for the 
benefit of anyone other than the State without the State’s prior written consent.  This Section survives 
the termination of this Contract. 
 

28. Non-Disclosure of Confidential Information.  The parties acknowledge that each party may be 
exposed to or acquire communication or data of the other party that is confidential, privileged 
communication not intended to be disclosed to third parties.  The provisions of this Section survive the 
termination of this Contract. 
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a. Meaning of Confidential Information.  For the purposes of this Contract, the term “Confidential 
Information” means all information and documentation of a party that: (a) has been marked 
“confidential” or with words of similar meaning, at the time of disclosure by such party; (b) if 
disclosed orally or not marked “confidential” or with words of similar meaning, was 
subsequently summarized in writing by the disclosing party and marked “confidential” or with 
words of similar meaning; and, (c) should reasonably be recognized as confidential information 
of the disclosing party.  The term “Confidential Information” does not include any information 
or documentation that was or is: (a) subject to disclosure under the Michigan Freedom of 
Information Act (FOIA) by the receiving party; (b) already in the possession of the receiving 
party without an obligation of confidentiality; (c) developed independently by the receiving 
party, as demonstrated by the receiving party, without violating the disclosing party’s 
proprietary rights; (d) obtained from a source other than the disclosing party without an 
obligation of confidentiality; or, (e) publicly available when received, or thereafter became 
publicly available (other than through any unauthorized disclosure by, through, or on behalf of, 
the receiving party).  For purposes of this Contract, in all cases and for all matters, State Data 
is deemed to be Confidential Information. 

b. Obligation of Confidentiality.  The parties agree to hold all Confidential Information in strict 
confidence and not to copy, reproduce, sell, transfer, or otherwise dispose of, give or disclose 
such Confidential Information to third parties other than employees, agents, or subcontractors 
of a party who have a need to know in connection with this Contract or to use such Confidential 
Information for any purposes whatsoever other than the performance of this Contract.  The 
parties agree to advise and require their respective employees, agents, and subcontractors of 
their obligations to keep all Confidential Information confidential.  Disclosure to a subcontractor 
is permissible where: (a) use of a subcontractor is authorized under this Contract; (b) the 
disclosure is necessary or otherwise naturally occurs in connection with work that is within the 
subcontractor's responsibilities; and (c) the receiving party obligates the subcontractor in a 
written contract to maintain the disclosing party’s Confidential Information in confidence.  At a 
party’s request, any employee or any subcontractor may be required to execute a separate 
agreement to be bound by the provisions of this Section. 

c. Cooperation to Prevent Disclosure of Confidential Information.  Each party must use its best 
efforts to assist the other party in identifying and preventing any unauthorized use or disclosure 
of any Confidential Information.  Without limiting the foregoing, each party must advise the 
other party immediately in the event either party learns or has reason to believe that any person 
who has had access to Confidential Information has violated or intends to violate the terms of 
this Contract and each party will cooperate with the other party in seeking injunctive or other 
equitable relief against any such person. 

d. Remedies for Breach of Obligation of Confidentiality.  Each party acknowledges that breach of 
its obligation of confidentiality may give rise to irreparable injury to the other party, which 
damage may be inadequately compensable in the form of monetary damages.  Accordingly, a 
party may seek and obtain injunctive relief against the breach or threatened breach of the 
foregoing undertakings, in addition to any other legal remedies which may be available, to 
include, the immediate termination without penalty to the terminating party, of this Contract or 
any Statement of Work corresponding to the breach or threatened breach.   

e. Surrender of Confidential Information upon Termination.  Upon termination of this Contract or 
a Statement of Work, in whole or in part, each party must, within 5 calendar days from the date 
of termination, return to the other party any and all Confidential Information received from the 
other party, or created or received by a party on behalf of the other party, which are in such 
party’s possession, custody, or control.  Should Contractor or the State determine that the 
return of any Confidential Information is not feasible, such party must destroy the Confidential 
Information and must certify the same in writing within 5 calendar days from the date of 
termination to the other party. 
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29. Data Privacy and Information Security.  Without limiting Contractor’s obligation of confidentiality as 
further described, Contractor is responsible for establishing and maintaining a data privacy and 
information security program, including physical, technical, administrative, and organizational 
safeguards, that is designed to: (a) ensure the security and confidentiality of State Data; (b) protect 
against any anticipated threats or hazards to the security or integrity of State Data; (c) protect against 
unauthorized disclosure, access to, or use of State Data; (d) ensure the proper disposal of State Data; 
and (e) ensure that all employees, agents, and subcontractors of Contractor, if any, comply with all of 
the foregoing.   

 
30. Records Maintenance, Inspection, Examination, and Audit.  The State or its designee may audit 

Contractor to verify compliance with this Contract.  Contractor must retain, and provide to the State or 
its designee and the auditor general upon request, all financial and accounting records related to the 
Contract through the term of the Contract and for 4 years after the latter of termination, expiration, or 
final payment under this Contract or any extension (“Audit Period”).  If an audit, litigation, or other 
action involving the records is initiated before the end of the Audit Period, Contractor must retain the 
records until all issues are resolved. 

 
Within 10 calendar days of providing notice, the State and its authorized representatives or designees 
have the right to enter and inspect Contractor's premises or any other places where Services are being 
performed, and examine, copy, and audit all records related to this Contract.  Contractor must 
cooperate and provide reasonable assistance.  If any financial errors are revealed, the amount in error 
must be reflected as a credit or debit on subsequent invoices until the amount is paid or refunded.  Any 
remaining balance at the end of the Contract must be paid or refunded within 45 calendar days. 
 
This Section applies to Contractor, any parent, affiliate, or subsidiary organization of Contractor, and 
any subcontractor that performs Services in connection with this Contract.     

 
31. Warranties and Representations.   

a.   Authority. Contractor represents and warrants to the State that: 

i. It is duly organized, validly existing, and in good standing as a corporation or 
other entity as represented under this Contract under the laws and regulations of 
its jurisdiction of incorporation, organization, or chartering; 

ii. It has the full right, power, and authority to enter into this Contract, to grant the 
rights and licenses granted under this Contract, and to perform its contractual 
obligations; 

iii. The execution of this Contract by its Representative has been duly authorized by 
all necessary organizational action; and 

iv. When executed and delivered by Contractor, this Contract will constitute the 
legal, valid, and binding obligation of Contractor, enforceable against Contractor 
in accordance with its terms. 

b. Pass through Warranties. Contractor further represents and warrants to the State that: 

i. it shall pass through all manufacturer supplied end-user warranties to the 
Authorized User or the State, as applicable, and that with respect to all of the 
Deliverables provided hereunder, it has obtained from manufacturers of such 
Deliverables provided hereunder and will assign or pass through to each 
Authorized User the following representations and rights from said 
manufacturers: that said manufacturers agree to defend, indemnify and hold 
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harmless Contractor and the end user customer at manufacturer's expense 
from and against any claim, charge, demand, proceeding, suit, liability, loss, 
cost, expense, order, decree, attorneys fees, court costs, trial or appeal and 
judgments including damages of any kind resulting from, arising out of or in 
connection with any actual or claimed:  (a) personal injury (including death), 
property damage or loss of any nature whatsoever alleged to have occurred as 
a result of the use of any of the Deliverable, (b) any defect in material, 
workmanship or design and (c)  patent, trademark or copyright infringement 
with respect to any of the Deliverables.  Notwithstanding the foregoing, the 
State and Authorized Users acknowledge that all Third Party Products which 
have been purchased by the Contractor for the State or Authorized Users 
hereunder are owned by parties other than Contractor.  The State and 
Authorized Users further acknowledge that except for the payment to 
Contractor for the Third Party Products, all of its rights, warranties and 
obligations with respect thereto flow from and to the Third Parties.  Contractor 
is only obligated to pass through the foregoing rights, warranties and 
obligations as may be provided by the Third Party. 

c. EMS Software and Deliverable Representations and Warranties.  Contractor further 
represents and warrants to the State that:  

i. except for any Third Party Products used in conjunction with the EMS Software 
or any Deliverable (including System Software) provided hereunder, it is the 
legal and beneficial owner of the entire right, title and interest in and to the 
EMS Software and Deliverables (including any System Software), including, all 
Intellectual Property Rights relating thereto necessary to perform hereunder; 

ii. it has, and throughout the license term, will retain the unconditional and 
irrevocable right, power and authority to grant and perform the license hereunder; 

iii. the EMS Software and Deliverables (including any System Software), and the 
State's use thereof, is and throughout the license term will be free and clear of all 
encumbrances, liens and security interests of any kind;  

iv. when used by the State or any Authorized User in accordance with this Contract, 
the EMS Software or Deliverable (including any System Software) as delivered or 
installed by Contractor does not or will not infringe, misappropriate or otherwise 
violate any Intellectual Property Right or other right of any third party;  

v. Contractor uses industry standard software and tools designed to ensure that the 
EMS Software or any System Software does not or will not at any time during the 
license term contain any Harmful Code;  

vi. when delivered, the EMS Software and System Software shall be at the current 
State certified release level unless otherwise requested by the State or 
Authorized Users; and 

vii. all Documentation is and will be complete and accurate in all material respects 
when provided to the State such that at no time during the license term will the 
EMS Software or any Deliverables (including any System Software) have any 
material undocumented feature. 

d. Performance Warranty.   



CONTRACT #071B7700117  
 

22 

i. Contractor warrants that during the Term of the Contract: (A) the EMS 
Software and the Deliverables (including System Software, but, excluding any 
Third-Party Products) will function in conformity with this Contract, the 
specifications set forth in the Statement of Work, and the Documentation; and 
(B) all Deliverables (but excluding any Third-Party Products) will be free of 
damage or defect in design, material and workmanship, and will remain so 
under ordinary use as contemplated by this Contract, the specifications set 
forth in the Statement of Work, and the Documentation. Contractor will, at the 
State’s discretion, replace or repair any Contractor hardware that does not 
comply with this warranty, at no additional charge to State. The foregoing 
warranty shall not include the repair or replacement of any Deliverable 
components that are consumed in the normal course of operating the 
Deliverables, including printer ribbons, printer cartridges, paper rolls, backup 
batteries, removable media storage devices or marking devices.  These 
warranties are effective provided that (I) the State or Authorized User promptly 
notifies Contractor of the failure of performance or defect and is otherwise in 
compliance with its obligations hereunder, (II) the Deliverable, EMS Software 
or System Software to be repaired or replaced has not been repaired, 
changed, modified or altered except as authorized or approved by Contractor, 
(III) the Deliverable, EMS Software or System Software to be repaired or 
replaced is not damaged as a result of accident, theft, vandalism, neglect, 
abuse, use which is not in accordance with instructions or specifications 
furnished by Contractor or causes beyond the reasonable control of Contractor 
or the State or Authorized User, including, but not limited to, acts of God, fire, 
riots, acts of war, terrorism or insurrection, labor disputes, power failures, 
surges or electrical damage, transportation delays, governmental regulations 
and utility or communication interruptions, and (IV) the State or Authorized 
User has installed and is using the most recent Update, provided to it by 
Contractor.  This warranty is void for any units of a Deliverable which: (i) have 
not been stored or operated in a temperature range according their 
specifications, (ii) have been severely handled so as to cause mechanical 
damage to the unit, or (iii) have been operated or handled in a manner 
inconsistent with reasonable treatment of an electronic product.  

ii. Contractor further warrants that the EMS Software and the Deliverables 
(including System Software) will operate in conjunction with the Third Party 
Products during the Term of the Contract, provided that (i) the State or 
Authorized User has installed and is using the most recent State certified 
update provided to it by Contractor, and (ii) the Third Party Products are 
performing in accordance with their own specifications and documentation in all 
material respects and are not defective in material or workmanship.  In the 
event of a breach of this warranty, Contractor will, in accordance with Section 
1.6 of the Statement of Work, use commercially reasonable efforts to remedy 
or provide a suitable workaround for defects, errors or malfunctions in the EMS 
Software or the Deliverables (including System Software) that is causing such 
breach to occur. The State and Authorized Users acknowledge that Contractor 
has merely purchased the Third Party Products for resale to State or 
Authorized User, and that the proprietary and intellectual property rights to the 
Third Party Products are owned by parties other than Contractor.  Subject to 
the Statement of Work, the State and Authorized User further acknowledge 
that except for the payment to Contractor for the Third Party Products, all of its 
rights and obligations with respect thereto flow from and to the Third Parties. 

iii. If the Contractor breaches any of the warranties set forth in this Subsection d 
Contractor will, upon written notice from the State, remedy such breach in 
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accordance with its service and maintenance obligations set forth in Section 
1.6 of the Statement of Work, including the time periods set forth in such 
section.  In the event Contractor fails to remedy such breach on a timely basis, 
the State will be entitled to such remedies as are specified in the Statement of 
Work or as may otherwise be available under this Contract, at law or in equity 
for breach of its service and maintenance obligations.  During the Initial Service 
Period (as that term is defined under the Statement of Work), Contractor’s 
obligations under this section shall be at Contractor’s sole cost and expense.  
Upon expiration of the Initial Service Period, the State will pay in accordance 
with the fees set forth in the Statement of Work. 

 
e. CONTRACTOR DISCLAIMS ALL OTHER REPRESENTATIONS AND WARRANTIES, 

WHETHER WRITTEN, ORAL, EXPRESS, IMPLIED OR STATUTORY, INCLUDING ANY 
WARRANTY OF MERCHANTABILITY OR FITNESS FOR A PARTICULAR PURPOSE 
AND ANY WARRANTY BASED ON A COURSE OF DEALING, COURSE OF 
PERFORMANCE OR USAGE OF TRADE.  OTHER THAN THE WARRANTIES SET 
FORTH ABOVE REGARDING COMPABITBILITY, CONTRACTOR MAKES NO 
REPRESENTATIONS OR WARRANTIES AS TO THIRD PARTY PRODUCTS, IF ANY, 
PROVIDED BY CONTRACTOR TO STATE, ALL OF WHICH IS SOLD, LICENSED, OR 
SUBLICENSED TO STATE “AS IS,” OTHER THAN AS MAY BE PROVIDED IN ANY 
PASS-THROUGH WARRANTY. CONTRACTOR HAS NO RESPONSIBILITY OR 
LIABILITY FOR THIRD PARTY PRODUCTS, IF ANY, PROVIDED BY CONTRACTOR’S 
DISTRIBUTORS OR OTHER THIRD PARTIES TO STATE. STATE AND AUTHORIZED 
USERS ARE SOLELY RESPONSIBLE FOR ASSURING AND MAINTAINING THE 
BACKUP OF ALL CUSTOMER DATA.  UNDER NO CIRCUMSTANCES WILL 
CONTRACTOR BE LIABLE TO CUSTOMER OR ANY THIRD PARTY FOR THE LOSS 
OF OR DAMAGE TO CUSTOMER DATA 

 
32. Conflicts and Ethics.  Contractor will uphold high ethical standards and is prohibited from: (a) holding 

or acquiring an interest that would conflict with this Contract; (b) doing anything that creates an 
appearance of impropriety with respect to the award or performance of the Contract; (c) attempting to 
influence or appearing to influence any State employee by the direct or indirect offer of anything of 
value; or (d) paying or agreeing to pay any person, other than employees and consultants working for 
Contractor, any consideration contingent upon the award of the Contract.  Contractor must immediately 
notify the State of any violation or potential violation of these standards.  This Section applies to 
Contractor, any parent, affiliate, or subsidiary organization of Contractor, and any subcontractor that 
performs Services in connection with this Contract.     

 
33. Nondiscrimination.  Under the Elliott-Larsen Civil Rights Act, 1976 PA 453, MCL 37.2101, et seq., 

and the Persons with Disabilities Civil Rights Act, 1976 PA 220, MCL 37.1101, et seq., Contractor and 
its subcontractors agree not to discriminate against an employee or applicant for employment with 
respect to hire, tenure, terms, conditions, or privileges of employment, or a matter directly or indirectly 
related to employment, because of race, color, religion, national origin, age, sex, height, weight, marital 
status, or mental or physical disability.  Breach of this covenant is a material breach of this Contract. 

34. Unfair Labor Practice.  Under MCL 423.324, the State may void any Contract with a Contractor or 
subcontractor who appears on the Unfair Labor Practice register compiled under MCL 423.322.     

 
35. Schedules.  All Schedules that are referenced herein and attached hereto are hereby incorporated by 

reference. The following Schedules are attached hereto and incorporated herein: 
 

Schedule A Statement of Work 

Schedule B License Agreement 
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Schedule C Pricing 

 
36. Governing Law.  This Contract is governed, construed, and enforced in accordance with Michigan law, 

excluding choice-of-law principles, and all claims relating to or arising out of this Contract are governed 
by Michigan law, excluding choice-of-law principles.  Any dispute arising from this Contract must be 
resolved in Michigan Court of Claims.  Contractor consents to venue in Ingham County, and waives 
any objections, such as lack of personal jurisdiction or forum non conveniens.  Contractor must appoint 
agents in Michigan to receive service of process.   

 
37. Non-Exclusivity.  Nothing contained in this Contract is intended nor will be construed as creating any 

requirements contract with Contractor.  This Contract does not restrict the State or its agencies from 
acquiring similar, equal, or like Services or Deliverables from other sources.     

 
38. Force Majeure.  Neither party will be in breach of this Contract because of any failure arising from any 

disaster or acts of god that are beyond their control and without their fault or negligence.  Each party 
will use commercially reasonable efforts to resume performance.  Contractor will not be relieved of a 
breach or delay caused by its subcontractors.  If immediate performance is necessary to ensure public 
health and safety, the State may immediately contract with a third party.    

 
39. Dispute Resolution.  The parties will endeavor to resolve any Contract dispute in accordance with this 

provision (the “Dispute Resolution Procedure”).  The dispute will be referred to the parties' respective 
Contract Administrators or Program Managers.  Such referral must include a description of the issues 
and all supporting documentation. The parties must submit the dispute to a senior executive if unable 
to resolve the dispute within 15 business days.  The parties will continue performing while a dispute is 
being resolved, unless the dispute precludes performance.  A dispute involving payment does not 
preclude performance.  

 
Litigation to resolve the dispute will not be instituted until after the dispute has been elevated to the 
parties’ senior executive and either concludes that resolution is unlikely, or fails to respond within 15 
business days.  The parties are not prohibited from instituting formal proceedings: (a) to avoid the 
expiration of statute of limitations period; (b) to preserve a superior position with respect to creditors; 
or (c) where a party makes a determination that a temporary restraining order or other injunctive relief 
is the only adequate remedy.  This Section does not limit the State’s right to terminate the Contract. 

 
40. Media Releases.  News releases (including promotional literature and commercial advertisements) 

pertaining to the Contract or project to which it relates must not be made without prior written State 
approval, and then only in accordance with the explicit written instructions of the State.  

 
41. Severability.  If any part of this Contract is held invalid or unenforceable, by any court of competent 

jurisdiction, that part will be deemed deleted from this Contract and the severed part will be replaced 
by agreed upon language that achieves the same or similar objectives.  The remaining Contract will 
continue in full force and effect. 

 
42. Waiver.  Failure to enforce any provision of this Contract will not constitute a waiver. 
 
43. Survival.  The provisions of this Contract that impose continuing obligations, including warranties and 

representations, termination, transition, insurance coverage, indemnification, limitations of liability, and 
confidentiality (and any surviving provisions in the License Agreement), will survive the expiration or 
termination of this Contract. 

 
44. Entire Agreement.  This Contract, including its Schedules, constitutes the sole and entire agreement 

of the parties to this Contract with respect to the subject matter contained herein, and supersedes all 
prior and contemporaneous understandings and agreements, both written and oral, with respect to 
such subject matter.  In the event of any conflict between the terms of this Contract and those of the 
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Statement of Work or other Schedule, the following order of precedence governs: (a) first, this Contract; 
and (b) second, the Statement of Work or other Schedule.  NO TERMS ON CONTRACTOR’S 
WEBSITE, BROWSE-WRAP, SHRINK-WRAP, CLICK-WRAP, CLICK-THROUGH OR OTHER NON-
NEGOTIATED TERMS AND CONDITIONS PROVIDED WITH ANY OF THE SERVICES, EMS 
SOFTWARE, DELIVERABLES, OR DOCUMENTATION HEREUNDER WILL CONSTITUTE A PART 
OR AMENDMENT OF THIS CONTRACT OR IS BINDING ON THE STATE OR ANY AUTHORIZED 
USER FOR ANY PURPOSE.  ALL SUCH OTHER TERMS AND CONDITIONS HAVE NO FORCE 
AND EFFECT AND ARE DEEMED REJECTED BY THE STATE AND THE AUTHORIZED USER, 
EVEN IF ACCESS TO OR USE OF SUCH SERVICE, EMS SOFTWARE, DELIVERABLE OR 
DOCUMENTATION REQUIRES AFFIRMATIVE ACCEPTANCE OF SUCH TERMS AND 
CONDITIONS.  
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STATE OF MICHIGAN 
Voting System Hardware, Firmware, Software and Service 

 
SCHEDULE A 

STATEMENT OF WORK  
CONTRACT ACTIVITIES 

 
This Contract is for voting systems approved for use in Michigan for the Michigan Department of State 
(MDOS) and includes hardware and firmware (tabulators and all related components, including those for 
use by voters with disabilities); related Election Management System (EMS) software provided to counties 
and select local jurisdictions; initial and extended service and maintenance; training and training 
documentation for county/local jurisdiction clerks and election staff and replacement 
components/consumables. 

This is a multiple-vendor contract award with vendor selection coordinated at the county level and will be 
a gradual rollout.    The rollout is anticipated to begin in conjunction with the August 2017 election, with 
the anticipated statewide completion by the August 2018 primary election.  These schedules will be 
coordinated at the county level.  The accessible voting system component will be rolled out in conjunction 
with the new voting system.  Ownership will be granted directly to the counties and local jurisdictions.  
Upon agreement with jurisdictions in a county, ownership may be granted to the county for jurisdictions 
within the county. 

 
A detailed list of the voting system components covered by this Contract, along with associated firmware 
and EMS software (including version numbers), is included in Exhibit 1 to Schedule A, Federal Voting 
System Testing / Certification Matrix.  
 
BACKGROUND 
 
In Scope: 

This Contract includes: 

• Purchase of voting system tabulators and all related components (Election Day precincts:  one 
tabulator per precinct; and Absent Voter Counting Board, based on a formula determined by the 
State.)  In addition, one tabulator per county.  

• Purchase of accessible voting system components, for use by voters with disabilities (one per 
Election Day polling location [with some exceptions]).  In addition, one accessible device per 
county. 

• Related Election Management System or ‘EMS’ software.  Two EMS software options will be 
available at the county level:   

o 1) Full EMS (“Program Your Own”), for counties that fully program their elections 
internally (without reliance on the voting system Contractor/subcontractor for 
programming); and  

o 2) Accumulation-Only EMS, for counties that rely on the voting system 
Contractor/subcontractor for programming; the accumulation-only functionality for these 
counties includes the capability to burn media, read media, transmit results and produce 
accumulation reports. 

• Initial training and training documentation for county/local jurisdiction clerks and election staff. 

• Voting System component / consumables costs (replacement or additional components not 
already covered in initial purchase).   
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• Initial system/software service and maintenance (acquisition year + four years). 

• Extended service and maintenance (after the expiration of the initial service and maintenance 
period, + 5 years).  Note: in the absence of a State appropriation, local counties and jurisdictions 
will be solely responsible for the cost of extended service and maintenance. 

• Preventative maintenance (every two years). 

• NOTE:  The Contractor shall provide the State with one full set of all system components at no 
charge (precinct tabulator; AVCB tabulator; accessible voting device; full EMS software 
(“Program Your Own” version); all related training and documentation). 
 

Anticipated Key Implementation Timeframes: 

Initial acquisition and implementation is expected to progress over the following anticipated planned 
phases: 

• Early to Mid 2017:  For counties / jurisdictions that plan to implement the new system’s first use in 
Michigan’s August 8, 2017 election;  

• Mid-2017:  For counties / jurisdictions that plan to implement the new system’s first use in 
Michigan’s November 7, 2017 election; 

• Early 2018:  For counties / jurisdictions that plan to implement the new system’s first use in 
Michigan’s May 8, 2018 election; 

• Mid-2018:  For counties / jurisdictions that plan to implement the new system’s first use in 
Michigan’s August 7, 2018 primary election.  

• Statewide implementation is expected to be completed by August 2018. 

 
Detailed Specifications 

 
1. Specifications  
 
Exhibit 2, Attachments 1.1 – 1.4 to Schedule A contain detailed technical specifications and requirements for 
Michigan’s next generation voting system.   
1.1 Voting System HARDWARE Technical Requirements 
 
Exhibit 2, Attachment 1.1 to Schedule A lists detailed voting system hardware technical specifications and 
requirements.  This attachment is broken into several categories, including:  
A.  Ballot Counter / Tabulator Requirements  
B.  Ballot Requirements 
C.  Memory Device Requirements 
D.  Ballot Box Requirements 
E.  COTS (Commercial Off the Shelf) Options 
F.  Reliability Requirements 
G.  Security Requirements 
 
Refer to Exhibit 2, Attachment 1.1 to Schedule A for additional details of these requirements.  
1.2 Voting System ELECTION MANAGEMENT SYSTEM (EMS) SOFTWARE Technical Requirements 
 
Exhibit 2, Attachment 1.2 to Schedule A lists detailed voting system Election Management System (EMS) 
software technical specifications and requirements.  This attachment is broken into several categories, including: 
A.  Election Management System (EMS) General Requirements 
B.  EMS Programming Requirements 
C.  Ballot Programming and Layout Requirements 
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D.  Election Night Reporting (ENR) Capabilities / Requirements 
E.  Reports Requirements 
F.  Audit Capabilities / Requirements 
G.  System / Software Ownership Requirements 
 
Refer to Exhibit 2, Attachment 1.2 to Schedule A for additional details of these requirements. 
1.3 Voting System ABSENTEE VOTING (AV) Technical Requirements 
 
Exhibit 2, Attachment 1.3 to Schedule A lists detailed voting system absentee voting (AV) technical 
specifications and requirements.  This attachment is broken into the following categories: 
A.  AV Processing General Requirements 
B.  High Speed AVCB Tabulator Requirements 
 
Refer to Exhibit 2, Attachment 1.3 to Schedule A for additional details of these requirements.  
1.4 Voting System ACCESSIBLE VOTING SYSTEM COMPONENT Technical Requirements 
 
Exhibit 2, Attachment 1.4 to Schedule A lists detailed voting system Accessible Voting System Component 
technical specifications and requirements.  This attachment is broken into several categories, including: 
A.  Accessible Voting System General Requirements 
B.  Accessible Voting System – Use of Touch Screen Interface Requirements 
C.  Accessible Voting System – Use of Paper Ballots (Requirements related to 3 possible scenarios) 
D.  Reliability Requirements 

Refer to Exhibit 2, Attachment 1.4 to Schedule A for additional details of these requirements  
1.5  State and Federal Testing / Certification Requirements 

A. Federal Testing and Certification Requirements 
 
Contractor’s system shall have been tested and successfully completed all certification steps required by the U.S. 
Election Assistance Commission (EAC) before the system will be approved for implementation in Michigan.  
Documentation detailing the system to be implemented in Michigan is included in Exhibit 1 to Schedule A, 
Federal Voting System Testing / Certification Matrix.  
 
For systems still in the process of obtaining EAC certification, the Contractor shall provide a copy of the EAC 
certification prior to final State certification and prior to a Purchase Order being placed for the system in any county. 
If the Contractor’s system is not EAC certified by March 31, 2017, the State reserves the right to terminate this 
Contract and remove it from the program. 

Contractor authorizes the State of Michigan to independently verify the status of any system’s (or upgrades) 
Federal testing and certification status with the identified VSTL and the EAC, and authorize the identified VSTL and 
the EAC to provide information to the State of Michigan. 
 
NOTE:  Also see Section 1.5 D – Modification Requirements (below), related to compliance requirements with 
future Federal standards. 
 
 
B.  State Testing and Certification Requirements  
 
All voting systems approved for use in Michigan must complete the State voting system certification process, as 
required by Michigan Election Law.  For systems that have not yet completed EAC certification, the State will 
coordinate the details and timeframes for completing final State certification and testing. 
 
In sum, this process is designed to ensure that that all voting systems approved for use in Michigan comply with all 
applicable requirements of Michigan Election Law, 1954 PA 116, MCL 168.1 et seq., and related Rules for 
Electronic Voting Systems, Mich Admin Code R 168.771 et seq.   
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C.  State Uniform Data Format 
 
Contractor agrees and will comply with Michigan-specific uniform data format requirements and Federal IEEE 
Standards.  Exhibit 6 to Schedule A, Michigan QVF Export File Format contains the State’s current uniform data 
structure for use with Contractor’s voting system EMS software.   

Federal IEEE Standards:  Upon finalization of voting system uniform data format standards currently under 
development at the Federal level (commonly referred to as IEEE standards), Contractor shall work with the State to 
seamlessly convert the State uniform data structure to comply with and implement the IEEE uniform data format at 
an agreed-upon time.   

D. Modification Requirements  
 

In the event that any modifications become available and/or necessary after delivery due to changes in the 
applicable Federal and/or State certification standards and/or laws that occur during the Contract period, the 
Contractor and the State will jointly review and agree upon the scope of, and cost for, any modifications required by 
such subsequent changes in Federal and/or State certification requirements and/or law.  As part of this 
determination process, the Contractor shall thoroughly review the impact of such changes and develop a scope of 
work and cost analysis for review and approval by the State before proceeding with any applicable modifications. 

System changes that are implemented through this process shall be accepted through the change notice process 
and included in the Contract as described in Section 4 in the Contract Terms. 

The Contractor shall provide written notice to the State Program Manager of any system modifications made on 
behalf of jurisdictions outside the State of Michigan.  Such notice shall be provided no later than one month after the 
modification is made available. 

1.6 Service and Maintenance  
The Contractor shall maintain a physical presence in Michigan.  The Contractor must include a proposed regional 
office structure and regional service and maintenance plan.  This plan shall include the number and names of 
support personnel and geographic location/region assigned to each.   
 
If a subcontractor is to be used for service and maintenance, the subcontractor must be identified, along with any 
Key Personnel (see Section 3.3); as well as relevant experience the subcontractor has with relation to the service 
and maintenance of the system being proposed. 
 
In order to achieve the best possible level of service for Michigan customers, the Contractor will utilize two 
subcontractors. The two subcontracting companies, Grand Rapids-based ElectionSource and Governmental 
Business Systems (GBS), have an existing footprint in the State of Michigan, having provided services and support 
to a wide range of county customers for many years. The Contractor, together with ElectionSource and GBS, will 
work to ensure that the regional office structure, service and maintenance plan meets the needs of Michigan county 
customers.  

In order to ensure adequate service coverage, ElectionSource proposes to open up an additional office located in 
South-East Michigan, which will add at least four new positions including - but not limited to - experienced service 
technicians, an elections programmer, and customer services liaisons for counties in the region. 

Similarly, Governmental Business Services (GBS) Michigan-based personnel possess extensive experience in 
election supply/services in Michigan. Every GBS account manager's office will be equipped with back-up voting 
equipment, spare parts and any other ancillary supply items germane to the ImageCast product line.  All GBS staff 
(based and/or assigned to Michigan) have been thoroughly trained on every aspect of the Democracy Suite system.  
A larger inventory of Dominion Voting products will also be maintained at GBS’ corporate office in Lisle, Illinois, a 
90-minute drive to the Michigan state line.   
 
The Contract includes initial, ongoing and extended service and maintenance to include all of the following:   
 
A. Service and Maintenance 

The Contract shall cover an initial service and maintenance period on all Deliverables, System Software, and EMS 
Software (as those terms are defined under the Contract Terms) that shall be in effect throughout the acquisition 
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year + 4 years (the “Initial Service Period”), and shall be provided be at no additional cost.  Extended service and 
maintenance on all Deliverables, System Software, and EMS Software shall cover the time period from the 
expiration of the Initial Service Period + 5 years (the “Extended Service Period”).  Both the Initial Service Period 
and the Extended Service Period must cover all Deliverables, System Software and EMS Software, including any 
parts and labor.  During the contract period, the Contractor shall repair or replace any Deliverable, System Software 
and/or EMS Software that becomes inoperable, is defective in material or workmanship, or otherwise fails to 
perform substantially in accordance with the Documentation and Contract requirements. 

Deliverables and System Software:  

During the term of the Contract, Contractor shall provide the following support and maintenance services (including 
unlimited telephonic support and all necessary travel and labor) to maintain the Deliverables and associated 
System Software in accordance with the Documentation and Contract requirements: 

1. Upgrades to System Software.  Make available to the State and any Authorized User no later than the first 
day of general release, or such other time as may be mutually agreed upon by the parties, copies of the 
System Software and documentation revised to reflect any enhancements (including New Versions and 
upgrades) to the System Software.  Acceptance of system upgrades will proceed as outlined in Section 
1.5D, Modification Requirements. 
 

2. Known Defects.  Contractor shall promptly notify the State and any Authorized User of any defects or 
malfunctions in the Deliverable, associated System Software or Documentation of which it learns from any 
source, correct any such defects or malfunctions or provide a workaround until corrected within five (5) 
Business Days of knowledge of such defect or malfunction and provide the State or Authorized User with 
corrections of same, at no additional cost to the State or Authorized User.  If the correction of known 
defects requires Federal or State certification, acceptance of the correction will proceed as outlined in 
Section 1.5D, Modification Requirements. 
 

3. Coverage.  See Section 1.6(C)(1) below. 
 

4. Service Levels. Respond to problems with the Deliverable identified by the State or an Authorized User in 
no more than two (2) hours after notification. Resolve all problems as specified in Section 1.6(C)(2) below. 
For purposes of this section, “resolve” means that Contractor has provided all parts, components and 
services required to correct the defect and restore such Deliverable so that it functions as warranted, and 
the State or Authorized User has confirmed such correction and its acceptance of it in writing; or 
Contractor shall replace it, so that it functions as warranted, and the State or Authorized User has 
confirmed such replacement and its acceptance of it in writing.  Services provided by Contractor to correct 
the defect shall be on-site, and Contractor shall be solely responsible for any shipping cost to return any 
Deliverable to Contractor. 

Contractor and its subcontractors address warranty, repair, and maintenance in a comprehensive and effective 
manner as characterized by the following: 

• Engineering – Key components are designed with redundancy. 
• Manufacture Quality – All components are manufactured using ISO 9001 practices. 
• Design – The solution architecture is redundant (redundant servers, redundant storage, etc.) 
• Warranty – We provide hardware and software warranty to meet customer specification. 
• Preventative Maintenance – Contractor and its subcontractors provide preventative maintenance as 

required by the Contract and as presented in this section. 
• Repair – Contractor maintains distributed warehouse of spare parts. Contractor maintains spare systems 

in depots as contingency replacements.  
• Readiness – During the identified pre-election period, Contractor and its subcontractors will comply with 

all requirements for enhanced response time to all repair requests. All staff are available as required in the 
Contract.  These technicians are well trained, experienced, and have spare systems available to them to 
ensure required timelines can be met. 

• Tracking and Reporting – Contractor and its subcontractors utilize its Automated Ticket Tracking (ATT) 
system to manage repair and maintenance tickets. This is the same ticket tracking system that is used for 
problem escalation.  
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Since voting systems are unique in that they must be available and fully operational on every voting day, the 
Contractor and its subcontractors will offer only one level of service to all of its customers. This is the highest 
possible level of service.  Every problem or issue will be addressed as high priority.  

The Contractor and its subcontractors use a CRM database to capture service calls so no issue is overlooked.  The 
CRM system tracks service request from the initial point of contact to issue resolution. It provides us with a 
management control tool as well as a status/historical reporting capability. The CRM system will also be used to 
retain/reference repair orders, maintenance checklists and all other documents reflecting any work performed on 
any voting system component. Once a call/email is received, a work ticket is created and the initiating party will be 
contacted by a member of the service team.  

Initial contact will be established no more than two hours after notification. At that time, additional troubleshooting 
instructions may be provided to help the service team better respond to the failure or defect. If the defect or failure 
cannot be addressed in this manner, the service representative will make the appropriate arrangements for 
resolution. The diagram on the previous page summarizes this process. 

If a failed component is under warranty, Contractor’s subcontractors will schedule an onsite visit by a technician to 
repair / rectify the defective or failed component.  Where a failed or defective component is not covered by 
warranty, the State or Authorized User may request an on-site visit to assess and repair the failed / defective 
component. Normal rates will apply. 
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5. Remedies.  If Contractor is unable to make the Deliverable conform, in all material respects, to the 
Contract requirements and Documentation within thirty (30) calendar days following written notification by 
the State or an Authorized User, Contractor shall, at the State’s or such Authorized User’s request, return 
all monies paid by the State or such Authorized User per the direction of the State Program Manager for 
the non-conforming Deliverable and Documentation and such other related Service(s) rendered unusable, 
including any prepaid maintenance fees associated with that Deliverable. 

Contractor will accept return of the Deliverable and refund to the State a pro rata portion of the purchase 
price paid to Contractor for the defective Deliverable, such refund based on a straight line depreciation 
over a ten (10) year term beginning on the date of purchase. 

EMS Software:  During the term of the Contract, Contractor shall provide the following support and maintenance 
services (including unlimited telephonic support and all necessary travel and labor) to maintain the EMS Software in 
accordance with the Documentation and Contract requirements: 

1. Maintenance Releases and New Versions.  Contractor shall provide to the State and Authorized Users, at 
no additional charge, and no later than the first day of general release or such other time as may be 
mutually agreed upon by the parties, with all Maintenance Releases and New Versions (as those terms 
are defined in the Contract Terms) of the EMS Software.  Acceptance of maintenance releases and new 
versions will proceed as outlined in Section 1.5D, Modification Requirements. 
 

2. Known Defects.  Promptly notify the State and all Authorized Users of any defects or malfunctions in the 
EMS Software or Documentation of which it learns from any source other than the State or an Authorized 
User and provide to all Authorized Users a correction of any such defects or malfunctions, or a work 
around until a correction is available, within five (5) days of Contractor’s knowledge of such defect or 
malfunction. If the correction of known defects requires Federal or State certification, acceptance of the 
correction will proceed as outlined in Section 1.5D, Modification Requirements. 
 

3. Coverage.  See Section 1.6(C)(1) below. 
 

4. Service Levels.  Respond to problems with the EMS Software identified by the State or an Authorized User 
in no more than two (2) hours after notification. Resolve all problems according to the following: 

• Priority 1 (EMS Software inoperable) within one week. 
• Priority 2 (certain processing interrupted or malfunctioning but EMS Software able to process) within 

two weeks. 
• Priority 3 (minor intermittent malfunctioning, EMS Software able to process data) within 30 days. 

The level of severity (e.g., Priority 1, 2, or 3), shall be defined by the State or Authorized User.  For 
purposes of this section, “resolve” means that Contractor has corrected the problem that prompted the 
support request so that the EMS Software functions as warranted, and that the State or Authorized User 
has confirmed such correction and its acceptance of it in writing; or Contractor shall reinstall the EMS 
Software, so that it functions as warranted, and the State or Authorized User has confirmed such 
reinstallation and its acceptance of it in writing. 

Should the EMS Software be found inoperable (following priority 1 standards) and cannot be repaired, a 
new installation of the EMS Software will be performed on-site and all testing of the software will be 
performed.  

When responding to priority 2 issues, the Contract and its subcontractors will ensure that on-site testing is 
performed on the computer system and EMS Software to determine the cause of the problem with the 
EMS Software.  Contractor may provide assistance to perform programming for Authorized User in the 
event that they cannot use the software while testing is being performed.  

Similarly with priority 3 problems (minor intermittent malfunctioning, EMS Software able to process data), 
on-site testing will be performed on the system to determine the cause of the problem with the EMS 
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Software within 30 days. Contractor may also provide assistance to perform programming for Authorized 
Users in the event that they cannot use the software while testing is being performed. 

Service Requests will be completed for each Priority type.  The Service Request will consist of the 
following information: 

• Authorized User information 
• Date the Service Request was submitted 
• Reason for the Service Request 
• Technician performing the service/repair 
• Explanation of diagnosis and service performed 
• Length of time service/repair was performed 
• Date Service Request was completed 

o Copies of Service Requests will be given to the Authorized User and to the State for record 
keeping. 

5. Remedies.  If Contractor is unable to make the EMS Software conform, in all material respects, to the 
Contract requirements and Documentation within thirty (30) calendar days following written notification by 
the State or an Authorized User, Contractor shall, at the State’s or such Authorized User’s request, cancel 
the license to such EMS Software, accept return of such EMS Software and Documentation, if applicable, 
rendered unusable, and return all monies paid by the State or such Authorized User per the direction of 
the State Program Manager for the non-conforming EMS Software and Documentation and such other 
related Service(s) rendered unusable, including any prepaid maintenance fees associated with the EMS 
Software. 

Contractor will accept return of the EMS Software and refund to the State a pro rata portion of the license 
fee paid to Contractor for the EMS Software, such refund based on a straight line amortization over a ten 
(10) year term beginning on the date of purchase. 

 

B. Preventative Maintenance (Tabulators/accessible voting system components only)  
• Biennial (every two years) preventative maintenance package 
• Preventative maintenance must consist of standard steps and checklists for each tabulator/accessible voting system 

component 
 
Service and maintenance also includes preventative maintenance (PM) for tabulators / accessible voting system 
components throughout the contract term.   Preventative maintenance includes both remedial and preventative 
maintenance services, including all labor and parts except consumables such as printer cartridges, paper rolls, and backup 
batteries that can be accessed/changed by the local jurisdiction.  NOTE:  batteries associated with the system motherboard 
shall be covered by warranty.   
 
Refer to Schedule C-Pricing for pricing on all consumables, as well as information on how and when to obtain replacement 
consumables, and consumables that are available commercially off-the-shelf (COTS). 
 
Contractor and its subcontractors shall provide preventative maintenance on a biennial basis (every two years).  
Preventative maintenance schedules for individual counties shall be finalized with input and approval by the individual 
counties.  See Section 1.6C(4) below. 
 
Preventative maintenance must consist of standard steps and checklists for each ImageCast precinct tabulator, ImageCast 
X accessible voting system component and ImageCast Central high speed AVCB tabulator.  Refer to Exhibit 3 to 
Schedule A Preventative Maintenance Checklists.  The State has final approval over all preventative maintenance 
checklists. 
 
Preventative maintenance for Contractor’s Democracy Suite is designed to minimize all maintenance, and is primarily 
focused on the mechanical components.  
 
The State of Michigan requires assurances from the Contractor that the purchased system has high availability, will be well 
maintained, and repaired promptly. The Contractor shall provide these assurances as follows:  
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The Contractor’s subcontractors will be responsible for repairing Voting System components and performing preventative 
maintenance during the warranty period. Warranty and repair parts shall be new. The Contractor’s subcontractors will track 
and retain documentation on maintenance and repair activities. The Contractor will coordinate all repair and maintenance 
actions with the State or Authorized User.  The jurisdictions will be given written documentation to confirm completion of 
work performed and status of the Voting System.  
 
The Contractor provides standard costs for all consumables as well as information on how and when to obtain replacement 
consumables, and consumables that are available COTS. Refer to Schedule C – Pricing. 
 
C. Technical Support Response Requirements 

• Help Desk Telephone Support 
• Equipment Repair/Replace 
• Reporting Requirements 
• Support Personnel 

 
NOTE:  counties and local jurisdictions may contract and pay separately for Election Day Support, which will 
entail dedicated Election Day support resources and specific additional requirements beyond what is listed here.  
Counties and local jurisdictions will not be limited in the number of help desk calls.   
 

1. Help Desk Telephone Support  
a. Toll-Free Number:  1-886-654-8683 (VOTE) 

 
Contractors must provide a single toll-free number for Help Desk Support.   
 
This toll-free number must allow callers to speak directly to live support representatives that are equipped to 
handle Michigan customer service, technical support, and other needs identified in the Contract.  
 
In addition, the Contractor and its subcontractors will also provide local ongoing technical support. Each 
county, depending on the specifics of their contract agreement, will have the option of having an Election Day 
support team in their county that they can contact directly. 
  

b. Timeframe availability:  Help Desk support is available during regular business hours (Mon-Fri, 8 am – 5 pm, 
Michigan local time) and 6 am – midnight on Election Day.  In addition, support personnel have company cell 
phones for after-hours support. 

 
c. Response time for calls:  Response to calls is required within two hours of receipt of the call.   
 

Contractor’s process for escalating and ensuring all Election Day support calls are handled and resolved as 
expeditiously as possible, is as follows: 
 
The Contractor and its subcontractors will use an automated ticket tracking system. The target resolution time 
serves as a trigger point for escalation of the problem. The following table characterizes types, severity, and 
response times for problems. 
 

 
Phase 

 
Initial Response Estimation Response 

Subsequent 
Responses 

Target Resolution 
Time 

Election Day  Immediate  30 minutes  30 minutes  1 Hour  
Ballot 
Programming1 Immediate  1 Hour Every 2 hours  4 Hours 
Pre-Election Period2 Immediate  4 hours  Each Calendar Day 1 Business Day 
Non-Election Period  Immediate  Next Business Day Each Business Day As Agreed 

 
1. The period beginning with the release of final geopolitical data for a given election, and ending with the 

creation of the approved ballot images and election files. 
2. The period beginning 60 days prior to a scheduled election and ending on certification of official results 

reports. 
 

d. For local jurisdictions contracting for Election Day support, an after-hours “emergency” toll-free number must 
be available for on-call service and support.   
 



CONTRACT #071B7700117  
 

35 

Contractor’s toll-free number for support is 1-886-654-8683 (VOTE).  The Contractor shall provide Election 
Day support from 6:00 am until all counties report in, with live call center to dispatch technician, if needed.  

 
 
 2. Equipment Repair/Replace  

a. Contractor must maintain a reasonable supply of certified manufacturer replacement parts and components 
at distributed warehouses necessary to repair malfunctioning equipment and return it to service as soon as 
possible.  Contractor’s subcontractor, ElectionSource, for example, maintains spare systems in its Grand 
Rapids office and in depots as contingency replacements. Technicians must be equipped with all commonly 
required spare parts.  

b. Equipment repair shall occur on-site, unless there is a demonstrable need to ship the equipment off-site for 
service, repair, or replacement.  (See paragraph e. below.) 

c.    Equipment shall be repaired or replaced within ten business days.  On Election Day, equipment shall be 
repaired or replaced as soon as possible that day.   Contractor shall have a process for escalating and 
ensuring all Election Day equipment problems are handled and repaired/replaced as expeditiously as 
possible. Prior to Election Day, repaired/replaced equipment shall be available to allow for adequate time for 
pre-election testing and successful use on Election Day.   

d. In the event of inoperability on Election Day, the Contractor and its subcontractors will have technicians 
strategically placed throughout the state in order to be no more than one hour away from trouble calls on 
Election Day.  Technicians will have parts and loaner equipment available at no cost to the local jurisdictions.   

e. If a demonstrable need exists to ship equipment for service, repair, or replacement, the Contractor shall pay 
the full cost of shipping and all related expenses, including packing materials. 

 
3.   Reporting Requirements 

a. Contractor shall promptly provide the counties and local jurisdictions with written information on any 
tabulator/accessible voting system hardware, firmware and/or EMS software problems that are encountered 
wherever the equipment is in use (inside or outside of Michigan), along with written instructions explaining the 
solution to those problems. Copies of these communications shall also be provided to the State’s Contract 
Administrator and Program Manager at the time of issuance to the counties and local jurisdictions.  The 
State’s Contract Administrator and Program Manager shall also receive prompt written notice whenever a 
problem exists that may affect multiple jurisdictions. 

b. Contractor shall provide written reports on a monthly basis (or on a regular timeframe mutually agreed upon 
between the State and the Contractor) that summarize all service and maintenance work completed during 
the reporting period; all service and maintenance work scheduled for the upcoming reporting period; and any 
unresolved problems or other issues that may affect multiple jurisdictions.  These reports shall be submitted 
via email to the State’s Program Manager. 

c. Contractor shall promptly notify the State’s Contract Administrator and Program Manager in writing of any 
material errors or defects in the tabulator/accessible voting system hardware, firmware, software and/or EMS 
software deliverables known, or made known to Contractor from any source (inside or outside of Michigan) 
during the Contract term that could cause the production of incomplete, inaccurate, or otherwise materially 
incorrect, results.  Contractor shall immediately initiate actions as may be commercially necessary or proper 
to effect corrections of any such errors or defects. 

 
4.  Support Personnel 
The Contractor shall provide well-trained and knowledgeable election service technicians for all activities that are the 
Contractor’s responsibility.  The Contractor must maintain election service technicians in various areas of the state to 
meet the counties’ and local jurisdictions’ service and maintenance needs and to conform with response time 
requirements.  Counties and local jurisdictions have the right of approval for any support personnel provided at the 
county/local level. 

The Contractor and its subcontractors will provide qualified technicians and a range of necessary parts on-site to 
enable immediate repairs to commonly identified problems.  Technicians are factory trained and can handle most 
repairs on-site.  However, the sophisticated nature of the ImageCast system may require that some systems are 
repaired in Contractor’s depot facility. In this event, a spare will be provided if needed to meet an election deadline. 
Technicians will have cell phones and company vehicles.   

For preventative maintenance visits and when service and maintenance needs require an in-person visit by an 
election service technician, Contractor staff must work with counties and local jurisdictions to establish mutually 
agreeable timeframes and locations for repairs and preventative maintenance services.  The Contractor must 
develop a proposed preventative maintenance schedule for review and approval by the counties and local 
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jurisdictions; counties/local jurisdictions are not responsible for developing this schedule. It will be up to the counties 
and/or local jurisdiction to select on-site vs. centralized locations for preventative maintenance. 

While on-site, election service technicians must establish contact with the designated jurisdiction representative upon 
arrival and before leaving.  Contractor staff must provide jurisdiction staff with a copy of the completed Preventative 
Maintenance Checklist, a written status report upon completion of support/maintenance work, indicating the work that 
was completed, any outstanding issues and the plan for resolving those issues. 

All service technicians shall: 
a. Be well trained, professional, knowledgeable and experienced in the maintenance and repair of tabulators, 

accessible voting components, firmware and EMS software; and capable of replacing malfunctioning equipment in 
county/local jurisdiction offices, storage facilities and/or the polling place. 

b. Have reliable dedicated transportation of sufficient size to accommodate the transport of voting equipment as 
needed. 

c. Maintain a reasonable supply of certified manufacturer replacement parts and components necessary to repair 
malfunctioning equipment and return it to service. 

d. Have cellular telephones or other means of real-time communication, and must provide this information to the 
designated jurisdiction representatives. 

1.7 Product Recall Requirements and Procedures 
Any issues with the voting system will always be immediately addressed by working directly with the Bureau of Elections 
and the State.  In the case of a recall, Contractor’s response plan starts with defining a plan that is acceptable to all parties, 
performing the recall, and repeating acceptance testing.  
 
Contractor’s procedures related to product recall, covering how and when it is determined that a product recall is needed, 
how information on product recalls is communicated to customers and how product recalls are tested, scheduled, deployed 
and completed are described as follows:. 
 
Firstly, to communicate and formulate a product recall plan: 

1. Notify Contractor’s communications assigned contact with the State by telephone without delay to discuss the 
recall situation, and begin to create  the recall plan which would cover scheduling, retesting, and redeployment 

2. Provide the State with a Product Advisory Notice document so the information is in writing 
3. Notify the counties by telephone and then in writing 
4. Notify remaining jurisdictions by telephone and then in writing 
5. Finalize recall plan 

 
Finally, execute the agreed recall plan with the State, which could follow the following suggested steps: 

1. Provide release notes and test results to the State 
2. Repeat certification testing 
3. If the recall is on physical units: 

a. Return units that are being recalled to the repair facility 
b. Update the units at repair facility 
c. Return units to customer sites 
d. Perform acceptance testing 

4. If the recall is on software:  
a. Distribute the software to customer sites 
b. Reinstall the software 
c. Perform acceptance testing  

 
1.8 Quality Assurance Program  
Contractor must have Quality Assurance programs in place for the voting system, accessible voting system components 
and related EMS software products, covering ongoing programs that test, validate and upgrade hardware, firmware, 
software and other key components.   
 
Contractor uses multi-level quality assurance and quality control processes to ensure that all elements of its integrated 
voting system perform properly with every use. Contractor uses a top tier contract manufacturer, based in the United 
States, and recognized as a leader in the industry for manufacturing. Internal acceptance testing is performed on each 
voting system on receipt from the manufacturer. By the time its products are purchased by the State or Authorized End 
User, they have gone through three full rounds of acceptance testing. Independent reviews of election databases are 
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conducted prior to Logic & Accuracy testing. Contractor recommends (and supports their customers to conduct) precinct-
level pre-election testing. 
 
In addition to this rigorous testing and control program designed to catch errors, Contractor regularly conducts process 
audits of our acceptance testing, and programming processes to ensure that errors never occur. 
 

                    
Testing Phase Summary        

           

   EAC Certification        

     State Requirements Testing      

     State Certification Testing     

      
Acceptance 
Testing     

       End-to-End test    

        Pre-LAT    

         Pre-election Test 
  Development and Federal Verification       
  State Verification         
  Election Preparation        

 
Contractor tests its equipment to the highest standards in the industry. Contractor’s test plan is multi-layered, and designed 
to complement County tests. Key attributes of the test plan are as follows: 

1. EAC Certification – Contractor’s products are certified as EAC compliant. This is the highest certification standard 
in the industry and is your assurance that all products have undergone the highest level of testing. 

2. State Requirements Testing – Contractor’s Engineers work to configure the EAC certified platform to meet 
Michigan’s specific certification requirements.  

3. State Certification Testing – Contractor’s team works with the State board to demonstrate compliance of the 
system with state requirements. 

4. Acceptance Testing – Each component of the system is tested for functionality on site at the customer warehouse. 
Contractor’s subcontractor will provide training and documentation to county officials to assist them in undertaking 
this task.  

5. End-to-End test – Contractor and its subcontractors will work with the county to conduct end-to-end testing. 
Contractor recommends that this test is completed following EMS training on a project reflecting Election Day 
requirements.  In this test, an election project is created, and a representative sample of tabulators is programmed. 
Test ballots with known results are prepared and cast. Results are uploaded into the election management system 
and reports generated. The results are then compared to the expected outcomes to verify the system is performing 
properly. This test is performed on site at the customer warehouse. 

6. Pre-Election Logic & Accuracy Testing – In advance of all elections Dominion Voting recommends that Logic & 
Accuracy Testing of each voting system is tested with final Election Day ballots. This complete end-to-end test 
provides certainty that the system will perform as planned on Election Day. This test is performed on site at the 
customer warehouse. 

7. Pre-election test – Contractor advocates the use of a pre-election system readiness test. Prior to the beginning of 
voting, following the distribution of election systems to the precincts, customers have the option to run a small, 
mock-election. This test familiarizes poll staff in election night procedures, and provides additional assurance that 
all elements of the system are functioning properly after transport. 

8. Automated Test Deck Creation – The creation of automated, comprehensive test decks is an optional service 
provided by Contractor to assist customers in conducting Logic & Accuracy testing. Using the Election Day 
database a series of pre-marked ballots are generated based on a computer algorithm designed to provide the 
highest assurance of system accuracy. When scanned these decks create known outcomes that can be compared 
with tabulated results. The elimination of error due to mistakes in hand-marking provides a higher degree of 
confidence in test results. 
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Available system upgrades shall be communicated and offered through the life of this Contract as described in Section 1.5 
D (State Certification Process, Modification Requirements).  
1.9 Incentives 
 Contractor offers a trade-in allowance incentive program for legacy tabulators and ballot marking devices, whereby the 
Contractor would take possession and ownership of existing voting systems, to assist counties and local jurisdictions in 
disposing of voting systems currently in place in the State of Michigan.  Refer to Schedule C, Pricing for trade-in discount 
program available under this Contract.  
2. Service Levels 
2.1 Time Frames – Order Placement and Processing  
Refer to the Background and Purpose section (under KeyTimeframes), for detail on the planned multiple purchasing 
phases.  
 
After Contract execution, a vendor selection process will occur at the County level. Counties, in consultation with their local 
jurisdictions, will select a single system for the county.  MCL 168.771a.  Counties will also work with their local jurisdictions 
to determine a local funding plan (if necessary) and select a purchase phase for each jurisdiction.    
 
Given the State’s proposed implementation approach and timeframes, Contractor has provided details on the planned 
timeframes for delivery, testing and training for each purchase phase. 
 
The State of Michigan requires a comprehensive implementation that is based on well-established principles of project 
management. The structure of the plan includes key milestones, which allow Michigan to see tangible progress. 
 
Procurement and Delivery 
Initiation of the procurement and delivery phase begins immediately on receipt of a signed purchase order from the State 
(POs will be issued for each county. 
 
Contractor maintains a moderate inventory of all components, consumables, and parts that are available for immediate 
delivery. Through a network of suppliers, Contractor is able to procure supplies and consumables within 15-30 days to 
replenish inventory. When hardware orders are received, production is increased accordingly.  
 
During the procurement phase of the project, all of the commercial off the shelf components used in Contractor’s election 
system are purchased. 
 
Hardware Manufacturing – Tabulators provided to counties in Michigan will be newly manufactured by Flextronics in their 
Plano, Texas manufacturing facility.  Approximately ninety (90) days is required to procure all necessary components and 
complete manufacturing of the first tabulator, with the final system ready for delivery to the client approximately 14 days 
later. At this time purchase orders for ancillary equipment (i.e., buttons, additional compact flash cards, etc.) and any 
election consumables are generated.  
 
Responsibility – County  
 
Documentation 
Finalize user documentation – All Dominion products are supplied with comprehensive technical documentation used by 
local election officials in the process of certifying and accepting voting systems. In addition, user documentation, forms and 
quick reference guides will be provided to reflect the specific needs of Michigan users. 
 
Responsibility – County 
 
Acceptance Testing of Election Equipment 
County officials must formally accept all tabulators. To ensure complete functionality at the time of delivery, Dominion 
Voting follows a rigorous acceptance testing process. 
 
County Acceptance – Counties are responsible for system acceptance testing. However, Dominion subcontractors will 
provide support to individual counties for acceptance testing.  Acceptance testing involves:  
 
Tabulator Acceptance Testing: 

1. Physical inspection of tabulator 
2. Functional testing using provided test materials, including the State-provided Acceptance Checklist 

 
EMS Acceptance Testing: 

1.  Utilization of the EMS system to restore or create a simple election project 
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2.  Creation of sample election files and ballots for the tabulator 
3.  Record sample ballot audio 
4.  Directly load sample results from tabulator memory cards 
5.  Create Election Results Reports 

 
County representatives will verify that the acceptance test has been successful, and complete a Receipt/Acceptance form 
to be submitted to the State.  
 
Acceptance testing is an essential part of the quality assurance process. Dominion’s goal is that all election equipment 
arrives at the client warehouse in perfect condition, however it is normal to see a small number of tabulators that fail initial 
acceptance. Where the equipment in question can easily be repaired, the on-site Dominion subcontractor hardware 
technician will address these deficiencies immediately. When this is not possible, the equipment in question will be 
returned to our central depot and replaced. 
 
Responsibility – County, Subcontractor 
 
System Training 
EMS Training – Dominion and its subcontractors will provide on-site training to County officials in the use of the election 
management system. 
Responsibility – Dominion, Subcontractor 
 
Tabulator and Accessible Voting System Training – Dominion and its subcontractors will provide on-site training to 
County officials in the use of the tabulator(s) and the accessible voting devices.  
Responsibility – Dominion, Subcontractor 
 
Refer to Section 9.9 Project Plan for further details.  Also refer to Section 2.2 (Delivery), Section 2.6 (Training) and 
Section 5 (Ordering) for additional details.   
2.2 Delivery 
Contractor shall develop a county-by-county implementation plan for delivering and conducting acceptance testing in each 
county/jurisdiction prior to each purchasing phase.  Delivery plans, timeframes and locations must be mutually agreed upon 
between the Contractor and the County. 
 
Voting systems, accessible voting system components, related EMS software and all related components 
must be delivered and acceptance testing completed no later than 90 calendar days prior to the system’s 
first use.  Acceptance testing will consist of accuracy tests as prescribed under the Electronic Voting System 
Promulgated Rules, Mich Admin Code R 168.771 et seq. and State standard test deck processes, for both 
primary and general elections.   
2.3 RESERVED  
 
2.4 RESERVED 
 
2.5 RESERVED 
 
2.6 Training 
Training Plan Overview 

The State of Michigan requires a robust state-of-the-art training approach to fully internalize the new voting system solution 
into the voting operations of the state. All levels of staff - from poll workers to highly technical IT personnel - need to not 
only understand the new technology, but also how it integrates with the procedures and practices of Michigan elections. 

Contractor and its subcontractors also understand that some election jurisdictions may have additional or special needs. 
For instance, a large County with a full time IT department will have different training requirements than a small County 
where there may not be a full time Elections Director. Given the unique circumstances of each Michigan county customer, 
Dominion and its subcontractors will work closely with each jurisdiction to ensure that the training program is customized to 
meet the County’s specific needs.  

Training is the primary tool for organizational change integration. The voting system solution will require election workers to 
learn a new suite of hardware, software, and procedures. Our suite of training materials (documents, presentation, guides, 
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reference cards, web resources, and self-paced learning) all contribute to integrating the new solution into the day-to-day 
routine of the organization.   

A. Training Documentation - within 30 calendar days after Contract execution, the Contractor shall provide 10 copies 
of user manuals and step-by-step procedures for using the voting system and all components, accessible voting 
system components and EMS software to the State Program Manager or designee.  Contractor and its 
subcontractors prepare all needed training material, which includes training manuals, training videos, quick 
reference guides, website instructional courses, and technical reference manuals when necessary. This material 
shall be provided both in paper and electronic (e.g., pdf) form.  Delivery of equipment and software to the 
Counties and local jurisdictions must include at least one complete set of training documentation (both electronic 
(e.g. pdf) and paper form) for each County and local jurisdiction. Contractor and its subcontractors understand 
that training must support the local county election process. Contractor works in conjunction with county election 
staff to define training for each county so it will fit into the county's normal election process. 
 

B. Electronic Training Modules – Within 30 calendar days after Contract execution, the Contractor shall provide an 
electronic training course (e.g., video, web-based, etc.) that can be viewed, downloaded, and published online by 
the State, county and local election officials, covering end-to-end operation of the system; step-by-step 
procedures covering equipment set up, processing and close-down procedures; and other relevant information 
related to the use of the voting system and its components, and accessible voting system components.  The 
electronic training module must be no longer than 30 minutes in length and be suitable for use as part of a training 
program for election inspectors (Election Day precinct workers).  The electronic training modules must be provided 
in a format that allows the State to utilize the content (in whole or in part) in State-specific online training courses. 

The Contractor offers flexibility to deliver training in multiple formats that gives the State or Authorized End User a 
choice of many different delivery methods for training. One aspect of the customization is utilizing different formats 
when creating training, including instructor-led classes in person, instructor-led classes online, and self-paced 
online eLearning.  

Often, election preparation schedules prevent the delivery of training at the optimal time for retention on Election 
Day. This can be particularly apparent in small counties, where a very limited team is responsible for all election 
related activities. In these situations the use of in person, instructor-led hands-on training, complemented with 
self-paced online eLearning courses not only allows the benefit of practical hands-on equipment experience to 
users (and their supervisors) but also provides the opportunity to refresh knowledge immediately prior to the 
election. Similarly, the Contractor has made extensive use of video training for locations where eLearning was not 
felt to be practical. 

Self-Paced e-learning –Contractor offers a complete library of self-paced e-learning courses which includes both 
hardware and software training. These courses are designed to deliver training in a unique format while still 
keeping the student engaged and active. 

Contractor’s online training courses provide step-by-step explanations of the needed information. Contractor uses 
eLearning tools such as Captivate and Articulate to create interactive and engaging training. At the end of a 
course, a student is required to pass an assessment in order to receive a certificate of completion. 
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C. In-Person Training – Contractor’s plan for training State staff and local election officials (including but not limited to 
county and local clerks) on the operation and use of the new voting system, accessible voting system components 
and EMS software, includes, but will not be limited to the following: 
a. Use of the EMS to set up an election and design and layout ballots 
b. Programming of tabulators and related component(s) 
c. Programming of accessible voting system component(s) 
d. Programming and use of tabulators and related component(s) used in AVCBs 
e. Preparation of tabulators and accessible voting system components, including setup and pre-election testing 
f. Election day operations from the opening to the closing of the polls 
g. Processing of voters and absentee ballots 
h. Processing write-in votes 
i. Adjudicating ballots that may require manual review 
j. Troubleshooting – identifying and resolving basic problems (issues that do not require a service call) 
k. Security, including safeguards to prevent and detect tampering 
l. Tabulation of results 
m. Electronic transmission of election results  
n. Printing standard reports 
o. Customizing reports 
p. Checks and balances – methods for ensuring the accuracy of precinct results 
q. Full understanding of audit procedures 
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r. Any special requirements related to conducting a recount using the tabulator 
s. Records preservation 
t. How and when to place service calls 
u. Any other pertinent processing steps as recommended by the Contractor 
 
Through each stage of the implementation process, Contractor and its subcontractors’ support staff assigned to 
the implementation project will provide hands-on training to election staff for the operation of the election 
management system.   
 
State Staff and Local Election Officials Training 
Contractor and its subcontractors will provide in-depth and hands-on training to elections staff personnel in all 
functional areas of the voting system(s) implementation. Dominion and its subcontractors will work with the State 
and local elections staff to determine which key staff members need specialized training.  It is recommended that 
all department personnel receive training on how to operate the Democracy Suite system so that they will 
understand the implementation and can answer questions from the general public.   
 
With regards to specific functional areas, it is recommended to limit the training to those departmental personnel 
with responsibilities specific to those functional areas.  Cross training can be performed at a later date. 
 
Poll Worker Training 
Contractor and its subcontractors recommend that each jurisdiction divide the poll worker training program into 
classes with as few poll workers as is feasible given the available trainers, training facilities, and the limited time 
on the election calendar.  Past implementations have proven that it is very important for all poll workers to have a 
chance to operate the machines “hands-on” in class, or at least participate in a small group and review. This 
allows poll workers to operate equipment while others observe and ask questions. 
 
Contractor and its subcontractors will assist each jurisdiction in integrating the new voting system training into its 
current poll worker-training program’s content and format, as well as in the development  of training materials, and 
providing “train the trainers” courses.  
 
Such a change in voting systems requires a change in polling place forms and procedures and as such, Dominion 
and its subcontractors will provide sample forms from previous implementations and will assist in redesigning 
forms and procedures accordingly.   
 
The goal is to assist in training poll workers to comfortably, confidently operate voting machines and readily 
provide voters with simple instructions and assistance in voting on them. 
 
Curriculum 
Contractor’s standard course offerings include the full range of the Democracy Suite classes. Training agendas 
and curriculum particular to the resources, staff and needs of each jurisdiction will be developed as part of the 
implementation meetings.  
 
Precinct Tabulator and Accessible Voting Systems Training 
This course provides an introduction to the Contractor’s ImageCast Precinct tabulator and the ImageCast X used 
for accessible voting.  Topics include: 
 

• Setup of the equipment 
• Security, including safeguards to prevent and detect tampering 
• Opening polls 
• Processing ballots 
• Processing write-in votes 
• Accessible voting 
• Closing polls 
• Electronic transmission of election results  
• Acceptance testing 
• Troubleshooting - identifying and resolving basic problems (issues that do not require a service call) 
• Performing Logic & Accuracy testing 
 

Absentee Voter Counting Board Systems Training 
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This course provides an introduction to the ImageCast Central.  Topics include: 

• Setup of the equipment 
• Security, including safeguards to prevent and detect tampering 
• Opening polls 
• Processing ballots 
• Adjudicating ballots that may require manual review 
• Processing write-in votes 
• Closing polls 
• Acceptance testing 
• Troubleshooting - identifying and resolving basic problems (issues that do not require a service call) 
• Performing L&A 

 
Democracy Suite EMS Training: 
This course introduces election programming concepts in EMS.  Topics include:  

• System security 
• Creating and editing geo-political data (if applicable) 
• Creating and editing offices and contests (if applicable) 
• Adding choices (if applicable) 
• Creating and editing ballot layout (if applicable) 
• Programming tabulators (if applicable) 
• Creating Audio Files for accessible voting (if applicable) 
• Records preservation 
• Creating Memory Cards 
• Tabulating Results 
• Election Night Reporting (Results Tally & Reporting, including customizing and printing reports) 
• Checks and balances – methods for ensuring the accuracy of precinct results 
• Full understanding of audit procedures 
• Any special requirements related to conducting a recount using the tabulator 

 
D. Refer to Contractor’s course descriptions in the training plan below for details related to the conduct of in-person 

training, including the length of the training session; proposed structure for the sessions (e.g., multiple day 
training; separate courses covering specific topics, such as EMS-only training; number of contractor staff hours 
per session; recommended number of participants per session; and use of alternative training formats, such as 
train-the-trainer). 
 
Contractor’s standard course offerings include the full range of the Democracy Suite classes. As noted above, 
training agendas and curriculum particular to the resources, staff and needs of each jurisdiction will be developed 
as part of the implementation meetings.  
 
The following is the Contractor’s class listings with the recommended target audience, number of hours or days 
for the training, and the recommended number of participants per session. Train-the-trainer courses are 
recommended for larger counties, and include additional topics such as training techniques and presentation 
skills. 
 
Precinct Tabulator and Accessible Voting Systems Training 
 

Training Class Target Audience Number of 
Days/ Hours 

Max Number 
of Students 

Precinct Tabulator and 
Accessible Voting Systems 

Training 

Election Administrators, Clerks, Poll 
Workers’ Trainers, Poll workers, 

Election Day Technicians 

3 Days / 24 
hours 

25 students 
with two 
trainers 

Train the Trainer 
(recommended for larger 

counties) 

Poll Workers’ Trainers, Clerks, 
Election Administrators 

3 Days / 24 
hours 

15 students 
with two 
trainers 
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Poll Worker Training 
(optional) 

Poll Workers, Election 
Administrators 

1 Day / two 4-
hour sessions 

25 students 
with one 
trainer 

 
Absentee Voter Counting Board Systems Training 

 

Training Class Target Audience Number of 
Days/ Hours 

Max Number 
of Students 

Absentee Voter Counting 
Board Systems Training Election Administrators, Clerks 1 Day / 8 hours 

8 students 
with one 
trainer 

 
Democracy Suite Election Management System 

 

Training Class Target Audience Number of 
Days/ Hours 

Max Number 
of Students 

Democracy Suite EMS 
Training – including Election 
Event Designer and Results 

Tally & Reporting 

Election Administrators, Clerks  5 Days / 40 hours 
8 students 
with one 
trainer 

Results Tally & Reporting 
training (optional) Election Administrators, Clerks 1 Day / 8 hours 

8 students 
with one 
trainer 

Results Transfer Manager 
training (optional) Election Administrators, Clerks 1 Day / 8 hours 

10 students 
with one 
trainer 

ImageCast Communications 
Manager training (optional) Election Administrators, Clerks 3 Days / 24 hours 

8 students 
with one 
trainer 

 
E. Counties shall have final approval of their individual Contractor-conducted training plans, including the number of 

sessions, locations and participants per session. 

Contractor and its subcontractors’ staff will work closely with the counties to determine the best location(s) to 
accommodate all attendees. Training can be held at a County office location, local school, and/or town hall. The 
location of training will be determined by a series of factors such as the number of attendees, proper resources 
available to conduct the training effectively, and the County’s personal preference. 

In addition to onsite County training, Contractor and its subcontractors will offer training in its Grand Rapids and 
planned South-East Michigan office locations. These centers provide a classroom setting where qualified 
instructors reinforce classroom training with hands-on lab exercises conducted on operating equipment and 
software. 

F. The Contractor shall assist county and local election officials (if requested) in conducting comprehensive training 
for election inspectors (Election Day precinct workers) prior to the primary and general elections in the first year of 
use. 
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As each jurisdiction’s implementation may comprise the full 2017 or 2018 election cycles, Contractor and its 
subcontractors’ support staff will continue to be dedicated to the counties and jurisdictions in the provision of 
training and hands-on application for each election through 2017 or 2018 as applicable. Election personnel will be 
provided repetitive practice and experience in practical application over election cycles, building confidence in the 
system and their abilities.   
 

2.7 RESERVED  
 
2.8 Meetings, Project Updates and Reports 
The Contractor’s State Project Manager and other identified Key Personnel must attend the following meetings: 

• Initial contract kick-off meeting within 10 business days of Contract execution.    
• Weekly update meetings after the initial kick-off meeting through the completion of the first planned 

implementation phase.  Decisions on whether these updates take place via phone vs. in person meetings shall be 
at the discretion of the State. 

• Monthly update meetings after the completion of the first implementation phase, through the life of the contract.  
Decisions on whether these updates take place via phone vs. in person meetings shall be at the discretion of the 
State.    

• Written weekly updates, after the initial kick-off meeting through the completion of the first planned implementation 
phase.  Written weekly updates will summarize work completed during the reporting period; planned work for the 
upcoming reporting period; issues affecting the timely and/or successful completion of planned milestones, along 
with the effect on planned timelines and resolution plan for each issue. 

• Written monthly updates, after the completion of the first implementation phase, through the life of the contract.  
Written monthly updates will summarize work completed during the reporting period; planned work for the 
upcoming reporting period; issues affecting the timely and/or successful completion of planned milestones, along 
with the effect on planned timelines and resolution plan for each issue. 

• Written updates after each Election Day, which identify and categorize service calls, equipment failures and 
resolution for all issues identified 14 calendar days prior to each election (up to and including Election Day), for 
each election in which the Contractor’s voting system is used.  These updates must be provided within 14 
calendar days after each election. 

• Annual reports prior to billing - during the extended service/maintenance period, a listing of all counties and 
jurisdictions and associated annual charges shall be provided to the State Program Manager at least 30 calendar 
days prior to the annual billing cycle. 

The State may require other meetings and reports as it deems appropriate. 
3. Staffing  
3.1 Contractor Representatives  
The Contractor shall appoint a State Project Manager, specifically assigned to State of Michigan accounts, that will 
respond to State inquiries regarding the Contract Activities, answering questions related to ordering and delivery, ongoing 
service and maintenance, warranties, Election Day support, and other key requirements covered by the Contract (the 
“Contractor Representative”).  The State Project Manager shall maintain a presence in the State of Michigan. 
 
State Project Manager 
Gio Costantiello 
State Project and Contract Manager 
Phone:  (416) 762-8683 x241, Mobile:  (416) 580-0084 
Email:  gio.costantiello@dominionvoting.com 
 
The Contractor shall also appoint a designated State Customer Service Manager, who will maintain a presence in the 
State of Michigan and shall work with and support counties and local jurisdictions on an ongoing basis through the life of 
the Contract. 
 
State Customer Service Manager 
Nicole Nollette 
Executive Vice President, Operations 
Phone:  866-654-8683 x9223 
Mobile:  702-786-7131 
Email:  nicole.nollette@dominionvoting.com 
 
The Contractor shall provide written notice to the Contract Administrator at least 30 calendar days before removing or 
assigning a new Contractor Representative. 
3.2 Customer Service Toll-Free Number 
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In addition to the requirements listed in Section 1.6 (Service and Maintenance), the Contractor shall provide a Customer 
Service toll-free number for the State, counties and local jurisdictions to make contact with the Customer Service Support  
personnel.  See other support requirements lists in Section 1.6.   
 
In addition to the requirements listed in Section 1.6 (Service and Maintenance), the Contractor must specify its Technical 
Support toll-free number for the State, counties and local jurisdictions to make contact with the Contractor for technical 
support, repairs and maintenance.   The Contractor must be available for calls and service during the hours of 8 am to 5 
pm local time. These availability hours must be expanded during key Election Day support timeframes as identified in 
Section 1.6.   
 
NOTE:  A single toll-free number will be used for both overall Customer Service, Help Desk Support and Technical 
Support. 
 
Customer Service, Help Desk Support and Technical Support 
Toll-Free Number:  1-886-654-8683 (VOTE) 
 
3.3 Disclosure of Subcontractors   
The Contractor intends to utilize the following subcontractors to fulfill the requirements of this Contract.  The Contractor 
must provide prior written notice of all of the following: 
The legal business name; address; telephone number; a description of subcontractor’s organization and the services it will 
provide; names and titles of all subcontractor staff that will be assigned to the Michigan contract, along with each 
individual’s role and responsibilities; and information concerning subcontractor’s ability to provide the Contract Activities.  
The relationship of the subcontractor to the Contractor.  
Whether the Contractor has a previous working experience with the subcontractor.  If yes, provide the details of that 
previous relationship. 
A complete description of the Contract Activities that will be performed or provided by the subcontractor. 
A complete description of the subcontractor’s prior experience that illustrates the subcontractor’s relevant qualifications for 
completing the planned work they will be assigned under this Contract. 
Any planned change to subcontractor staff must be communicated to the State Contract Administrator and Program 
manager at least 30 calendar days prior to the planned change.  The State has the right of approval for any subcontractors 
provided.  
Of the total Contract value, the price of the subcontractor’s work.  
 
ElectionSource 

Legal Business Name Miller Consultations & Elections, Inc. DBA -ElectionSource 
Address and telephone number 4615 Danvers Dr. SE  

Grand Rapids, MI 49512  
phone: 616.464.2283, 888.742.8037 
fax: 616.464.0926 
www.electionsource.com 

Organization description ElectionSource is a leader in the election industry, providing turnkey 
election services, support and products.  Our experienced staff has 
over 100 years of combined experience working on elections with 
governments, unions, homeowners associations and fraternal 
organizations all across the nation. 

Working experience with Contractor ElectionSource and Contractor have been providing the best in 
innovation, integration, and accessibility, while providing simplicity of 
use and the transparency to meet customer’s election needs for over 
16 years. 

Contract activities’ description Preventative maintenance, EMS support services, poll worker training, 
staff training, project management reporting, product installation, and 
acceptance testing.  EMS and tabulator support. 

A complete description of the 
subcontractor’s prior experience that 
illustrates the subcontractor’s relevant 
qualifications for completing the planned 
work they will be assigned under this 
Contract. 
 

ElectionSource currently employs 15 full time people and another 5 part 
time people that have a combined total of over 150 years’ experience in 
elections. During peak election times, ElectionSource employs up to 30 
people in the State of Michigan. Many of these employees will provide 
service and support to this Contract. Several people will play a key role 
in each jurisdiction. Refer below to the ElectionSouce staff members 
assigned to the Michigan contract, their roles, and responsibilities. 

 

tel:616.464.2283
tel:888.742.8037
tel:616.464.0926
http://www.electionsource.com/
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Names and titles of all subcontractor staff 
that will be assigned to this Contract, 
along with each individual contract, along 
with each individual’s role and 
responsibilities. 
 

Jeff DeLongchamp – President 
Oversee all staff to ensure deadlines and tasks are met. Provide 
additional support for software, testing, product implementation, project 
management, and delivery. 
 
Steve DeLongchamp – Vice President 
Provide additional support to Project Managers. Assist with planning 
and the resolution of issues that can arise during project 
implementation. Act as an internal, oversight mechanism monitoring 
project implementation.   
 
Andrea Richardson – Elections Administrator 
Provide additional support to Project Managers. Assist with planning 
and the resolution of any issues that may arise during project 
implementation. 
 
John Keefer – Technical Services/Testing Manager 
Provide scheduling and performing state-wide biannual maintenance. 
Assist with product installation, acceptance testing, and act as 
resolution mechanism for issues that arise with hardware. 
 
Amy Burns – Executive Assistant & Sales Support 
Provide assistance to the President of ElectionSource with projects, 
commissions, reports, clients and scheduling.  Provide sales and 
scheduling support. 
 
Gerrid Uzarski – Regional Sales Manager 
Will help maintain current points of contact and establish new points of 
contact. Work closely with Commissioners, Election Directors, County 
Clerks, Local Clerks, and other personnel responsible for carrying out 
elections. Assist in testing equipment. 
 
Additional Testing, Implementation, Training and Programming support: 
Mike Kelava – IT Manager 
Assist with training, programming, software installation, server set up, 
programming, software support and training, and ordering of PC 
equipment 
 
Logan McGregor – Technician 
Provide testing and implementation support 
 
Matt Bosker – Elections Specialist  
Provide training support, software support, and programming 

 

Relationship of subcontractor to 
Contractor Sales representative/distributor for Contractor. 

Complete descriptions of the Contract 
Activities that will be perform or provided 
by the subcontractor. 

Project Management and Product Implementation: 
 
The Lead Project Team Manager is a key part of ElectionSource’s 
organizational structure.  The Lead Project Team Manager will work 
with Dominion to coordinate the shipping of equipment and software for 
each jurisdiction.  The Lead Project Manager will then turn over 
coordination of setup and training of voting equipment to the County 
assigned Project Managers who will then oversee this process.   
 
Our County Project Managers will work with each county to develop 
and implement a plan that best suits the needs of all the municipalities 
within the county. ElectionSource will then provide progress reports to 
each of the counties on a regular basis. Our County Project Managers 
will work with all our team leaders and support technicians to provide 



CONTRACT #071B7700117  
 

48 

the necessary training and support needed by each county. Their goal 
is to provide a level of training that will allow the municipalities to be 
self-sufficient needing only minimal support from our technicians. 
 
Other activities provided by subcontractor, but not limited to, are: 

• Equipment Training 
• EMS/Software Training 
• On-site Election Day Support 
• Programming/Coding Support 
• Consultations 
• Computer Equipment Set-Up/Installation 
• Maintenance 
• Acceptance Testing 
• Election Data Delivery 
• Equipment Installation 

 

Governmental Business Systems 
Legal Business name Governmental Business Systems 
Address and telephone number 4995 Varsity Dr., Unit C 

Lisle, IL 60532  
Phone: 888.640.8683 
Fax: 630.241.4295 
Website: www.gbsvote.com 

Organization description Supplier of election related supplies, voting hardware and software. 
Working experience with Dominion Market and support DVS election related products.  
Contract activities’ description Provide local Level 1 hardware support & preventative maintenance, 

EMS support, poll worker training, Logic & Accuracy support.  
A complete description of the 
subcontractor’s prior experience that 
illustrates the subcontractor’s relevant 
qualifications for completing the planned 
work they will be assigned under this 
proposal. 

Currently support 35 counties in Michigan using AccuVote optical scan. 
GBS provides a multitude of election services to the vast majority of 
these accounts including programming/coding support, ballot printing, 
precinct kits, election supplies, equipment maintenance, pollworker 
training and related support services.  GBS’ account managers 
possess an aggregate of over 50 years of hands-on election 
experience working with election officials from every entity who assume 
a role & responsibility in this process.       

Names and titles of all subcontractor staff 
that will be assigned to the Michigan 
contract, along with each individual’s role 
and responsibilities 

Tim Allshouse - Account Manager 
Account Manager responsible for customer account management, 
sales, and support of the Democracy Suite voting system in Southern 
Michigan 

 
Kurt Knowles - Account Manager 
Account Manager responsible for customer account management, 
sales, and support of the Democracy Suite voting system in Northern 
Lower Michigan 

 
Dave Carmody - Account Manager 
Account Manager responsible for customer account management, 
sales, and support of the Democracy Suite voting system in the Upper 
Peninsula of Michigan 

 
Larry Calvert - Director of Election Services 
Direct staff and provide customer support, consulting and election 
programming / coding 

 
Tiffany Tuominen - Manager of Customer Service 
Will assist with election programming, pre-press file preparation, 
customer/technical support, and ensuring timely delivery of election 
products/services to meet federal requirements. 

 

http://www.gbsvote.com/
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Relationship of subcontractor to 
Contractor   Dealer for DVS products and services.  

A complete description of the Contract 
Activities that will be performed or 
provided by the subcontractor 

Activities provided by subcontractor, but not limited to, are: 
• Equipment Training 
• EMS/Software Training 
• On-site Election Day Support 
• Programming/Coding Support 
• Consultations 
• Computer Equipment Set-Up/Installation 
• Maintenance 
• Acceptance Testing 
• Election Data Delivery 
• Equipment Installation 

 

 
3.4 Security 
The Contractor will be subject to the following security procedures:  
 
On a case-by-case basis, the State may investigate the Contractor’s personnel before they may have access to State 
facilities, data and systems.  The scope of the background check is at the discretion of the State and the results shall be 
used to determine Contractor personnel eligibility for working within State facilities and systems.  The investigations shall 
include Michigan State Police Background checks (ICHAT) and may include the National Crime Information Center (NCIC) 
fingerprints. Proposed Contractor personnel may be required to complete and submit an RI-8 Fingerprint Card for the NCIC 
Fingerprint Check. Any request for background checks shall be initiated by the State and shall be reasonably related to the 
type of work requested. 
 
All Contractor personnel shall also be expected to comply with the State’s security and acceptable use policies for State IT 
equipment and resources.  Furthermore, Contractor personnel shall be expected to agree to the State’s security and 
acceptable use policies before the Contractor personnel shall be accepted as a resource to perform the work for the State.  
It is expected the Contractor shall present these documents to the prospective employee before the Contractor presents 
the individual to the State as a proposed resource.  Contractor staff shall be expected to comply with all physical security 
procedures in place within the facilities where they are working. 
 
The Contractor’s staff may be required to make deliveries to or enter State, county and local jurisdiction facilities. The 
Contractor must: (a) ensure the security of State, county and local jurisdiction facilities, (b) use uniforms and ID badges, 
etc., (c) perform background checks as requested by the State and/or Authorized User through services such as 
Checkmate, www.intantcheckmate.com , and (d) determine the scope of the background checks, which will include 
detailed information such as arrest records, phone numbers, contact information, previous arrests, criminal convictions, 
traffic citations, and sex offender status, in accordance with applicable laws. 
 
The Contractor will provide the following additional security measures to ensure the security of State, county and local 
jurisdiction facilities. 
 
Prior to making deliveries the local jurisdiction and or county facilities will be contacted by phone. Through consultation, a 
time and date along with who will be making the deliveries will be established. At that time, what we will be delivering, how 
we will be making the delivery and how we will be transporting the delivery product will be finalized, setting a clear picture 
of who and what to expect. 
 
Contractor and its subcontractors will implement all necessary securities to ensure the protection of the complete election 
system and processes involved. At the beginning of the project planning, along with the State, County and local 
jurisdictions, the Contractor and its subcontractors will contract, if necessary, with an accredited securities firm to conduct a 
site survey and assessment of the security and safety of the buildings and all election related facilities to determine the 
necessary measures to be taken. In addition to physical security and access, personnel background checks will be 
conducted as needed. 
4. Pricing 
4.1 Price Term 
Refer to the Pricing Matrix included in Schedule C for all pricing.  Prices listed in Schedule C are fixed for the contract 
term, and represent the maximum prices per item.  Notwithstanding the foregoing, the Contractor is authorized to negotiate 
pricing with individual counties that are lower than the prices listed in Schedule C.  Any and all lower negotiated prices 
must be communicated to the Program Manager immediately as they are finalized.   
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4.2 Price Changes 
Aside from negotiations as outlined in Section 4.1 Price Term, price changes may only be considered after the expiration of 
the initial service/maintenance period (acquisition year + 4 years); and only for component replacement/additional parts 
(applicable to Cost Table 4 only – see Schedule C.)  Adjustments will be based on changes in actual Contractor costs.  
Any request must be supported by written evidence documenting the change in costs.  The State may consider sources, 
such as the Consumer Price Index; Producer Price Index; other pricing indices as needed; economic and industry data; 
manufacturer or supplier letters noting the increase in pricing; and any other data the State deems relevant.   
  
Following the presentation of supporting documentation, both parties will have 30 calendar days to review the information 
and prepare a written response.  If the review reveals no need for modifications, pricing will remain unchanged unless 
mutually agreed to by the parties.  If the review reveals that changes are needed, both parties will negotiate such changes, 
for no longer than 30 days, unless extended by mutual agreement. 
 
The Contractor remains responsible for Contract Activities at the current price for all orders received before the mutual 
execution of a Change Notice indicating the start date of the new Pricing Period.  
5. Ordering 
5.1 Authorizing Document  
The appropriate authorizing document for the Contract will be a written Purchase Order, which will be initiated at the State 
level for each county for each planned purchase period.  All orders are subject to the State’s standard contract terms. 
 
Initial purchase orders will be placed by State purchasing officials.  Counties and local jurisdiction election officials (county, 
city and township clerks) will be eligible to purchase additional voting systems and voting system components, over and 
above what is included in the State-issued purchase order at the established Contract prices and terms.  Refer to Contract 
Terms, Section 14 Extended Purchasing Program.  Also, Refer to Section 7.1 Acceptance, Inspection and Testing 
“Counties will work with the State to finalize the list of jurisdictions that will accept delivery and implement the new voting 
system for each planned purchase phase.  The State will initiate each county-based Purchase Order (PO) for each 
purchase phase based on this plan.” 
 
The State will generate each Purchase Order only after a finalized funding plan has been established for each county and 
local jurisdiction in the county; after a Grant Agreement has been executed with the county and each local jurisdiction 
which specifies ownership and payment obligations for the county and each local jurisdiction; and the State has received 
payment from the county and each local jurisdiction for their individual portions of the county/local funding plan.   
 
As an alternative to counties and local jurisdictions making direct payments to the State for the local funding component, 
the Contractor may execute an agreed upon payment plan between the Contractor, county, and local jurisdictions within 
the county.  Any separate agreements of this type must be transmitted to the State Program Manager prior to issuance of 
the Purchase Order. 
 
Upon issuance of each State-issued PO on behalf of the county, the Contractor will work with each county to finalize each 
jurisdiction’s delivery plan, including timeframes and locations.  
5.2 Order Verification  
The Contractor must have internal controls to verify abnormal or excessive orders and to ensure that only authorized 
individuals place orders.  
5.3 Minimum Order 
There is no minimum order requirement. 
6. Delivery 
6.1  Delivery Programs 
Contractor will provide delivery programs tailored to the needs of the State and Authorized End Users in delivery of the 
Contract Activities.  
 
Contractor’s standard service is "ground", which typically delivers in five (5) days. However, Contractor uses a variety of 
carriers allowing flexibility in choosing the delivery method required by both the size of the shipment and the State or 
Authorized End User's specific dock/receiving setup.   
 
A full truckload is approximately 25 full pallets of machines/accessories or 56 ballot boxes.   
Contractor uses truckload and LTL (less than truckload) carriers, FedEx and US mail to ship products.  
 
Moreover, should more expedited shipping be requested by the State or Authorized End User, this will be available at an 
additional cost. Contractor will make every effort to ensure that the State or Authorized End User’s expedited delivery time-
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frame is met and that additional charges to the State or Authorized End User for the expedited delivery, if any, will be 
minimized.   
 
With regards to providing expedited shipping, the State or Authorized End Users will have the option to request it at an 
additional cost. Limitations on expedited service include timing of receipt of requests, the size of the shipment, and location 
of customer.  Any requests received after noon (12:00pm) will not be typically shipped until the following day. However, 
depending on the location/zip code of the customer's warehouse/office, FedEx may not be able to deliver early the 
following day/next day.   
 
Shipments requiring pallets generally do not deliver the following day.  Contractor uses standard pallets in various sizes to 
accommodate the size of the merchandise/packages.  These are typically made of wood and are stackable and re-useable. 
The transportation method used will depend on the size of the order/number of pallets.   
 
The Contractor ensures the best transportation rates for every order since they receive bids from multiple carriers at the 
time.  The Contractor can deliver to warehouses with standard loading docks as well as to smaller offices that require 
inside deliver/white glove service. 
 
6.2 Packaging and Palletizing 
Packaging must be optimized to permit the lowest freight rate.  Shipments must be palletized whenever possible using 
manufacturer's standard 4-way shipping pallets.   
7.  Acceptance 
7.1  Acceptance, Inspection and Testing  
Counties will work with the State to finalize the list of jurisdictions that will accept delivery and implement the new voting syste  
for each planned purchase phase.  The State will initiate each county-based Purchase Order (PO) for each purchase phase 
based on this plan.   
 
Upon issuance of each State-issued PO on behalf of the county, the Contractor will work with each county to finalize each 
jurisdiction’s delivery plan, including timeframes and locations.  
 
With respect to delivery and installation of EMS, the Contractor shall provide an EMS delivery/installation plan that allows for 
EMS software installation to be handled by the counties and local jurisdictions. If such an arrangement is proposed and 
mutually agreed upon, Contractor must provide detailed software installation instructions to counties and local jurisdictions at 
the time of EMS delivery.  In addition, Contractor must provide technical phone support to assist counties and local jurisdictio  
with software installation.  
 
The Contractor’s minimum system requirements, including the required/relevant Operating System, to ensure successful 
operation of the EMS are listed as follows.  Contractor provides these requirements for both the full EMS and the accumulatio
only EMS options. 
 
The following table includes the minimum requirements for the recommended express hardware configuration: 
 

EMS EXPRESS HARDWARE CONFIGURATION 

Component Minimum Recommended 

Motherboard Motherboard with integrated sound  
controller and SATA controller 

Motherboard with integrated sound controller and SATA          
controller. RAID functionality or  separate hardware RAID        
controller 

CPU Intel i5 series Intel i7 series 
RAM 4GB 8GB 
HDD Single 500GB Dual  500GB in RAID 1 mode (mirror) 
Additional USB Compact Flash card reader USB Compact Flash card reader 

 USB iButton Security Key reader USB iButton Security Key reader 
 19” or higher monitor for desktop PCs 19” or higher monitor for desktop PCs 
 Keyboard and mouse Keyboard and mouse 
 Headset or headphones with microphone Headset or headphones with microphone 
 Internal or external DVD R/W Internal or external DVD R/W 
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The following tables include the minimum requirements for the standard recommended hardware and software configuration: 
 

EMS STANDARD HARDWARE CONFIGURATION: CLIENT 

Component Minimum Recommended 

Motherboard Motherboard  with   integrated  sound 
controller and SATA controller 

Motherboard  with  integrated  sound controller 
and SATA controller 

CPU Intel i5 series Intel i7 series 
RAM 4GB 8GB 
HDD Single 500GB Single 500GB 
Additional USB Compact Flash card reader USB Compact Flash card reader 

 USB iButton Security Key reader USB iButton Security Key reader 

 19” or higher monitor for desktop PCs 19” or higher monitor for desktop PCs 

 Keyboard and mouse Keyboard and mouse 

 Headset or  headphones with   micro-phone Headset or headphones with microphone 

 Internal or external DVD R/W Internal or external DVD R/W 

 

 
EMS STANDARD HARDWARE CONFIGURATION: SERVER 

Component Minimum Recommended 
Motherboard Single core CPU with integrated 

SATA controller 
Dual  quad core CPU with integrated SATA controller and RAID 
functionality or separate hardware RAID controller 

CPU Intel Xeon L5500 series Intel Xeon E5 series 
RAM 8GB 16GB 
HDD Dual 500GB Dual 500GB in RAID 1 mode, and 4x 500GB in RAID 10         

mode 
Additional  PCI-E card SATA controller with RAID 10 functionality,  or 

compatible 
 Internal or external DVD R/W Internal or external DVD R/W 

 Single or dual power supply Single or dual power supply 

 Optional monitor, keyboard, and 
mouse 

Optional monitor, keyboard, and mouse 

 

Note:  Express and Standard refer to the hardware architecture for EMS (either Full or Accumulation only). Express is for 
smaller jurisdictions with less server infrastructure requirements (desktop and tower servers) and Standard is for larger 
jurisdictions that require higher performance IT infrastructure (rack servers for example). Contractor can install either 
version of software on either Express or Standard however performance is what determines which IT infrastructure 
Contractor recommends.  
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EMS SOFTWARE CONFIGURATION 

 
 
 
 
 
 
 
 

EMS Software Configurations 
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Adobe Acrobat Reader 10.1.1 X  X   X 
Cepstral Voices X X X X   
Dallas 1-Wire Device Driver 4.0.3 X     X 
EMS Client components X  X   X 
EMS Server components X X  X   
Java Runtime Environment 6.0.290 X X X X  X 
Microsoft .NET Framework 4.0 X X X X X X 
Microsoft Access Database Engine X  X   X 
Microsoft IIS 7.5 X X  X X  
Microsoft SQL Server 2008 R2 Express X      
Microsoft SQL Server 2008 R2 Reporting Services only and         
Service Pack 2 (SP2) Installed 

   
X 

  

Microsoft SQL Server 2008 R2 Standard with Service Pack 1 (SP1) 
Installed 

 
X 

  
X 

 

Microsoft SQL Server 2008 R2 with Advanced Series 
and Service Pack 1 (SP1) Installed X 

     

Microsoft Visual C++ x86 Redistributable X X X X  X 
Microsoft Visual J# 2.0 X X X X  X 
Optional additional fonts X X X X  X 
Optional Avast! antivirus software X X X X X X 
Optional eSATA card  X     
Optional Excel 2010 X  X   X 
Optional printer drivers X  X   X 
Optional Uninterruptable Power Supply drivers X X  X X  
Windows 7 Professional x64 with  Service Pack 1 (SP1) Installed X  X   X 
Windows Server 2008 R2 with Service Pack 1 (SP1) Installed  X  X X  

 
For more information about the EMS configuration options, including operating system and hardware/software 
requirements, see Schedule C, Pricing; Cost Table 5. 
 
Upon receipt of the systems at the county and local jurisdiction level, each jurisdiction will be responsible for testing and 
accepting their designated systems, based upon a checklist developed by the State.  Each county and jurisdiction 
receiving voting systems, accessible voting system components and related EMS software will be required to complete a 
Receipt/Acceptance form and submit it to the State.   Acceptance test criteria will include a logic/accuracy test (for 
tabulators/accessible devices) and a confirmation of successful installation of the approved version of EMS software 
(where applicable).   If defects are uncovered during testing that result in an unsuccessful test, affected system 
component(s) will be rejected and Contractor must replace and re-test the component(s) within 10 business days.  Once 
all voting systems and EMS software is tested and accepted a completed Receipt/Acceptance form (developed by the 
State) will be completed and returned by each jurisdiction in in the county for each purchase phase documenting 
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successful completion of required testing; at which point, the State will release payment on the State-issued county-
based PO. 
 
 
7.2  Final Acceptance 
Final acceptance of each local county and jurisdiction order will be accomplished via the receipt/acceptance process 
described in Section 7.1 and Section 8e in the Standard Contract Terms. 
8. Invoice and Payment 
8.1 Invoice Requirements 
All invoices submited to the State must include: (a) contract number; (b) Purchase Order number; (c) county name; (d) 
listing of all delivered components, itemized and listed by jurisdiction; (e) unit prices; (f) total price per item, per jurisdiction; 
(g) ship to address; (h) jurisdiction contact; (i) total price per jurisdiction; and (k) total price per county / Purchase Order 
(less any agreed upon payment arrangement made between the Contractor and the County). 
 
Invoices must be forwarded to the State only after all equipment and components listed on the Purchase Order have been 
delivered.  The State will release payment to the Contractor for the State portion of the invoice amount, upon the 
successful completion of acceptance testing and submission of completed Receipt/Acceptance forms from the county and 
each local jurisdiction listed on the Purchase Order.   Note that the State portion of the invoice amount will equal 100% of 
the total invoice if the State has collected the local funding component up front.   
8.2 Payment Methods 
The State will make payment for Contract Activities as outlined in Sections 5.1, 7.1 and in Section 9, Invoicing and 
Payment, in the Standard Contract Terms. Payment will be made by Electronic Funds Transfer (EFT). 
9. Additional Requirements 
9.1 Environmental and Energy Efficient Products 
The Contractor has identified the following energy efficient, bio-based, or otherwise environmental friendly products used in 
the products, including relevant third-party certification.   
Contractor’s Products 
Some materials used in Contractor’s product line are RoHS (Restriction of Hazardous Substances) and Energy Star 
compliant. 
 
Contractor’s plastic ballot boxes and covers are made from polypropelyne and ABS which are recyclable. Units have a 10-
year+ lifespan, and are either recycled in specialized facilities, or donated to a non-profit organization which uses them in 
the developing world. 
 
Units are shipped in recyclable corrugated cardboard boxes. Contractor reuses these boxes as many times as possible 
before recycling. 
 
Fedex Packaging is both recyclable and can be re-used for shipping. Labels are printed on 100% Recycled FSC-Certified 
Copy Paper. It is recycled without using chlorine or chlorine compounds, acid free, 100% post-consumer recycled content. 
 
9.2 Hazardous Chemical Identification    
In accordance with the federal Emergency Planning and Community Right-to-Know Act, 42 USC 11001, et  
seq., as amended, the Contractor must provide a Material Safety Data Sheet listing any hazardous chemicals,  
as defined in 40 CFR §370.2, to be delivered.  Each hazardous chemical must be properly identified, including  
any applicable identification number, such as a National Stock Number or Special Item Number.   
 
The Contractor identifies the following hazardous chemicals that will be provided under this Contract.   
 
The ImageCast Precinct tabulator uses leaded solder paste.  There are two types of battery backup systems that the 
Contractor’s voting systems use. The first is based off Lithium Ion technology. The second battery is based off of sealed 
Lead Acid technology. The Contractor will provide more detailed information and the MSDS for both these materials upon 
request. 
9.3 Mercury Content 
Pursuant to MCL 18.1261d, mercury-free products must be procured when possible.  The Contractor does not intend to 
provide products containing mercury under this Contract.   
9.4  Brominated Flame Retardants 
The State prefers to purchase products that do not contain brominated flame retardants (BFRs) whenever possible.  The 
Contractor must disclose whether the products contain BFRs.  The electronics circuit boards contained in the Contractor’s 
product contain flame retardant bromine Tetrabromobisphenol A (TBBPA).  This bromine is a part of the polymer of the 
circuit board and it is not regulated by RoHS or WEEE directives under their listing of restricted chemicals. This bromine 
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(TBBPA) is complexed in the resin of almost all PCB’s produced today. Please see the Exhibit A – 9.4. TBBPA Factsheet 
included for more details.  
9.5 License Agreement 
The State and Counties that receive and use EMS software will be required to sign a software license agreement.  Refer to 
Schedule B-Software License Agreement. 
9.6 Key Personnel 
The Contractor must appoint a State Project Manager and State Customer Service Manager.  See other details in 
Section 3.1.  These individuals shall be directly responsible for the day to day operations of the Contract (“Key 
Personnel”).  Key Personnel must be specifically assigned to the State account, be knowledgeable on the contractual 
requirements, and respond to State inquires within 24 hours. 
 
State Project Manager 
Gio Costantiello 
State Project and Contract Manager 
Phone:  (416) 762-8683 x241, Mobile:  (416) 580-0084 
Email:  gio.costantiello@dominionvoting.com 
 
State Customer Service Manager 
Nicole Nollette 
Executive Vice President, Operations 
Phone:  (866) 654-8683 x9223, Mobile:  (702) 786-7131 
Email:  nicole.nollette@dominionvoting.com 
 
Contractor’s Key Personnel must be available for meetings and updates as outlined in Section 2.8. 
The Contractor may not remove or assign Key Personnel without the prior consent of the State.  Prior consent is not 
required for reassignment for reasons beyond the Contractor’s control, including illness, disability, death, leave of absence, 
personal emergency circumstances, resignation, or termination for cause.  The State may request a résumé and conduct 
an interview before approving a change.  The State may require a 30 calendar day training period for replacement 
personnel.  Also refer to Section 10 in the Standard Contract Terms. 
 
9.7 Non-Key Personnel   
The Contractor must notify the Contract Administrator at least 10 calendar days before removing or assigning non-key 
personnel. 

Team Member Role 
Alex Soto Vasquez Product Support Specialist  
Nick Mantzios Product Support 
Xenofon Marangos Senior Systems Manager 
Goran Obradovic Product Development  
Ronald Morales Product Support 
Penelope Starr Marketing and Voter Outreach Support 
Steve Moreland Manufacturing & Delivery 
James Hoover Printer Liaison, General Project Support 
Steve Popoulias Customer Service Manager 
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9.8 Organizational Chart  
The Contractor has provided the following overall organizational chart that details staff members, by 
name and title, including subcontractors, as well as each member’s area of responsibility.   
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9.9 Project Plan 
The Contractor will carry out this project under the direction and control of the State Program Manager.  Within 30 
calendar days of the Effective Date, the Contractor will submit a project plan to the Program Manager for final 
approval.  The plan must include: (a) the Contractor's organizational chart with names and titles of personnel 
assigned to the project, which must align with the staffing stated in accepted proposals; and (b) the project 
breakdown showing sub-projects, tasks, and resources required. 
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Exhibit 1 to Schedule A 

Federal Voting System Testing / Certification Matrix 
Contractor has provided the following detailed information on currently certified voting systems and the 
voting system(s) for use in Michigan.   
 
Definitions: 

• EAC:  United States Election Assistance Commission 
• VSTL:  Voting System Test Laboratory, accredited by the US Election Assistance Commission 
• Currently Certified System(s) (Table A): These are your company’s end-to-end voting system(s) 

for which EAC certification has already been obtained, if any. 
• Michigan Proposed Voting System Configuration (Seeking Federal Certification) (Table B): This is 

the end-to-end base voting system proposed for use in Michigan, if the proposed Michigan 
system has not yet obtained EAC certification. 

• Proposed Modification to Base Michigan Voting System Configuration (Table C):  Voting system 
that allows for secure electronic transmission of unofficial Election Night results from the precincts 
to the local counties/jurisdictions and the State.  If the base voting system proposed for Michigan 
(Table A or B) allows for electronic transmission, please state this in your response, and leave 
Table C blank. 
 

A) Currently Certified System(s) 
Does your company have an existing end-to-end voting system that has completed Federal testing and 
the U.S. Election Assistance Commission (EAC) certification process? For these purposes, an end-to-end 
voting system includes use of a paper ballot, tabulator, accessible voting device (for use by individuals 
with disabilities) and related Election Management System (EMS) software. 

 
Yes     No 

 
If you answered “Yes”, complete the following table to provide information on your company’s currently-
certified system(s) that utilize a paper ballot – attach additional tables/pages if necessary.  If you 
answered “No”, proceed to Table B: 

 Contractor Response 
Product / System Name Democracy Suite 4.14-D 
Model or Version # 4.14-D 
Components – list all system 
components of the currently 
certified end-to-end voting 
system(s) as described above, 
including Software/Firmware 
version or Hardware version of 
each component.  Add lines if 
necessary, or provide a 
separate attachment, clearly 
labeled ‘CURRENTLY 
CERTIFIED VOTING SYSTEM 
COMPONENTS’ 

Please see pp. 7-9 in the attached EAC Scope of Certification 
document for Democracy Suite 4.14-D. 

Name / Location of VSTL National Technical Systems, Huntsville, AL 
Date VSTL testing completed October 20, 2014 
Date EAC certification issued November 25, 2014 
EAC Certification Number DVS-DemSuite4.14-D 
List the U.S. state(s) in which 
this system is in use, if any 

Iowa, Minnesota, Missouri, Nevada, New York, Ohio, Puerto Rico, 
Tennessee, Washington, Wisconsin, Utah 
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Is a currently-certified 
system proposed for use in 
Michigan? 

 
Yes                  No   
 
If ‘Yes’, list the model or version number proposed for use in 
Michigan: 
 
____________________ 
 
If ‘No’, complete Table B.   

 
B) Michigan Proposed Voting System Configuration (Seeking Federal Certification) 
Provide information on the base voting system proposed for use in Michigan, if Federal certification has 
not yet been obtained: 

 Bidder Response 
Product / System Name Democracy Suite 5.0 
Model or Version # 5.0 
Components – list all system 
components of the proposed 
base Michigan voting system 
configuration, including 
Software/Firmware version or 
Hardware version of each 
component.  Add lines if 
necessary, or provide a 
separate attachment, clearly 
labeled ‘PROPOSED BASE 
MICHIGAN VOTING SYSTEM 
COMPONENTS’ 

Please see the attached D-Suite 5.0 System Configuration List 
document for details on the system components of the proposed 
base Michigan voting system configuration. 

Name / Location of VSTL Pro V&V, Huntsville, AL 

VSTL  Testing Status* Complete 1 OR 2 below: 
 
1) VSTL testing completed:  December 1, 2017 
                                                         Date 
 
 
2) VSTL testing not yet complete: 
 
    a) Date submitted or will be submitted to VSTL:  ____________ 
 
    b) Estimated VSTL testing completion date:  ___________ 

This estimated date was determined / provided by (check 
one):   

                Vendor                            VSTL 
 
    c) Current status (summarize, in detail, the proposed system’s 

status with respect to VSTL testing): Dates and testing 
status updates can be provided on a bi-weekly basis after 
submission of this bid.  

 
EAC Certification Status*  

a) Date submitted or will be submitted to EAC:  April 15, 2016 
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b) Estimated EAC certification date:  January 27, 2017 
 This estimated date was determined / provided by:   

                Vendor                              EAC 
 
    c) Current status (summarize, in detail, the proposed system’s 

status with respect to EAC certification):  EAC is finalizing 
paperwork. 

 
*NOTE: If VSTL and/or EAC reports have been issued, also attach the report(s). 
 

C) Proposed Modification to Base Michigan Voting System Configuration 
Provide information on the proposed voting system for use in Michigan that provides for secure electronic 
transmission of unofficial Election Night results (if different from the proposed base Michigan voting 
system described in Table A or B): 

 Bidder Response 
Product / System Name Democracy Suite 5.0-S 
Model or Version # 5.0-S 
Components – list all system 
components of the proposed 
modification to the base 
Michigan voting system 
configuration, including 
Software/Firmware version or 
Hardware version of each 
component.  Add lines if 
necessary, or provide a 
separate attachment, clearly 
labeled ‘PROPOSED 
MODIFICATION TO BASE 
SYSTEM COMPONENTS’ 

Please see the attached D-Suite 5.0-S System Configuration List 
document for details on the system components of the proposed 
base Michigan voting system configuration. 

Name / Location of VSTL Pro V&V, Huntsville, AL 
VSTL  Testing Status* Complete 1 OR 2 below: 

 
1) VSTL testing completed:  January 13, 2017 
                                                         Date 
 
2) VSTL testing not yet complete: 
 
    a) Date submitted or will be submitted to VSTL:  ____________ 
 
    b) Estimated VSTL testing completion date:  ____________ 

This estimated date was determined / provided by:   
                Vendor                            VSTL 
 
    c) Current status (summarize, in detail, the proposed system’s 

status with respect to VSTL testing): 
 

Differences between 
proposed base Michigan 
voting system and the 
proposed modification to the 
base system – list, in detail, all 
substantive differences between 
the proposed BASE SYSTEM 

The modification to the base system, Democracy Suite 5.0-S, adds 
dial-up and wireless results transmission capabilities to the 
ImageCast Precinct and results transmission using the Democracy 
Suite EMS Results Transfer Manager module. Additionally, the 
COTS Canon M160II scanner is added with the 5.0-S system 
configuration. 
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and proposed MODIFICATION 
TO BASE SYSTEM 
 
 
 
 

The ImageCast Listener add-on component incorporates with the 
Democracy Suite EMS Server and adds a dedicated server, using 
an encrypted TCP/IP-based protocol, to receive results data. An 
industry-standard firewall appliance is used to isolate the EMS 
network from the external network. 
 
Both ImageCast Precinct tabulators and the Results Transfer 
Manager module communicate with the ImageCast Listener server. 
The Results Transfer Manager can also transmit data to shared 
folders on a network. 
 
The ImageCast Precinct model 321-C contains an internal dial-up 
modem; wireless 3G modems are available as external devices. 
The ImageCast Precinct requires a different Device Configuration 
File to enable the results transmission capabilities. No other 
functional differences exist between the two versions. 

*NOTE: If VSTL report has been issued, also attach the report.  
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Exhibit 2 to Schedule A 

Technical Requirements 

See separate Excel spreadsheet document. 
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Exhibit 3 to Schedule A 

Preventative Maintenance Checklists 
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ImageCast Precinct Sample Preventative Maintenance Checklist 
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ImageCast Central Sample Preventative Maintenance Checklist 
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Items to Test / Inspect OK Not OK Notes 
         1. Top Door (Larger)                                                                                                                                                             

A. Confirm Hinges Swing Freely ⃝ ⃝                                                                      
B. Inspect/Test Magnet on Side of Door for 

Proper Operation ⃝ ⃝                                                                      

C. Inspect Hasp/Staple for Proper Operation ⃝ ⃝                                                                      
D. Inspect USB & MicroSD Connectors ⃝ ⃝  

2. Battery Inspection    
A. Inspect Battery PCB Connection with Battery ⃝ ⃝                                                                      
B. Inspect Battery is Secure Under Bracket ⃝ ⃝                                                                      
C. Inspect Battery PCB Cable Connection to 

Main Unit ⃝ ⃝  

3. Bottom Door (Smaller)    
A. Confirm Hinges Swing Freely ⃝ ⃝                                                                      
B. Inspect/Test Magnet on Side of Door for 

Proper Operation ⃝ ⃝                                                                      

C. Inspect Hasp/Staple for Proper Operation ⃝ ⃝                                                                      
D. Inspect Cable Routing through Plastic Bushing ⃝ ⃝                                                                      
E. Confirm DC-IN Power is Properly connected 

to Main Unit ⃝ ⃝  

4. VESA Stand / General    
A. Inspect Cable Routing Inside I/O Cover ⃝ ⃝                                                                      
B. Inspect Cables for Any Wear or Damage ⃝ ⃝                                                                      
C. Inspect Card Reader in Base (Front) ⃝ ⃝                                                                      
D. Confirm System can Tilt on Stand ⃝ ⃝  

5. Electrical / Technical    
A. Confirm Main Power Cable Connection 

Between Base and Outlet ⃝ ⃝                                                                      

B. Confirm Button under Bottom Door Turns 
Green when Power is Applied ⃝ ⃝                                                                      

C. Confirm the LCD Touch is Functional ⃝ ⃝                                                                      
D. Confirm the Battery is Fully Charged and has 

at Least 2 Hours of Runtime Available. If not, 
it is Recommended to Replace the Battery 
(Refer to Battery Test Procedure) 

 

⃝ 

 

⃝ 

 
                                                                            

E. Confirm Input Connectors Functionalities 
(I.e. USB’s, LAN, Audio, etc.) ⃝ ⃝                                                                      

 

  

DOMINION ICX PREVENTATIVE MAINTENANCE CHECKLIST 
SID-XXV 

Preventative Maintenance Checklist 
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Exhibit 4 to Schedule A 

Voting System Description 

Table of Contents 
Paper Ballot – Providing a Permanent Record of Voter Intent ...................................................70 

Highlights ..............................................................................................................................70 

Ballot artwork .........................................................................................................................71 
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Ballot artwork and style – ImageCast X electronic ballot and Verifiable Choice Summary 
Ballots ................................................................................................................................71 
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ImageCast Precinct – The world’s most reliable optical scan tabulator .....................................87 
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ImageCast Ballot Box................................................................................................................99 
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Hardware Access Controls .................................................................................................. 120 

Communications .................................................................................................................. 120 

Effective Password Management ........................................................................................ 120 

EMS Audit Log .................................................................................................................... 121 

Tabulator Security ............................................................................................................... 122 

Electronic Safeguards and Security ................................................................................. 122 

Internal Battery ................................................................................................................ 122 

Results Storage Media ..................................................................................................... 123 

Media Storage Security .................................................................................................... 123 

Tabulator Audit Trail ......................................................................................................... 124 
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Paper Ballot – Providing a Permanent Record of Voter Intent 
 

Highlights 
 

 

  

 

 Dominion’s Democracy Suite Election Management System (EMS) creates 
tabulator-ready PDF optical scan ballot artwork files and election files for 
the ImageCast X and ImageCast Precinct. 

 These optical scan paper ballot artwork files are full-sized press-ready ballots 
generated in industry-standard PDF format and containing all required ballot 
elements and the unique ballot ID barcode that distinguishes each ballot 
style. 

 A range of modern printing technologies can easily print ImageCast optical scan 
and verifiable choice summary ballots. 

 The optical scan paper ballot is 8.5” inch wide and can vary between 11”-22” in 
length. It can be printed in four colors and has been tested and certified for use 
up to its maximum length of 22”.  The ImageCast X prints a verifiable choice 
summary ballot that is 8.5” wide and 11” in length.  

 The optical scan paper ballot can also be double sided and, if necessary, can 
be made up of multiple pages to accommodate a ballot with offices and 
candidates that might exceed one double-sided page. 

 Dominion also offers optional infrared security paper for additional peace of 
mind.  
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Ballot artwork 
 
Ballot artwork – Optical Scan Paper Ballots 
Dominion’s Democracy Suite Election Management System (EMS) creates tabulator-
ready PDF ballot artwork files for hand-marked ballots. Ballot artwork files are created 
as complete ballot images, without trim lines or crop marks, and are designed to directly 
print on digital 4-color sheet-fed xerographic or other electro-photographic printers 
(most B-sized laser printers). Ballot artwork is generated in industry-standard PDF 
format and CMYK color space. Ballot artwork files are full-sized press-ready ballots 
containing all required ballot elements and the unique ballot ID barcode that 
distinguishes each ballot style. Each file contains one or two ballot images: a front 
image (if the ballot is single-sided) or paired front and back ballot images.  All fonts used 
in the ballot artwork are embedded in the PDF file. Ballot artwork files are digitally-
signed (X.509) and tied to the election project files produced by Democracy Suite EMS 
to allow for authentication and revision control.  

Ballot artwork and style – ImageCast X electronic ballot and Verifiable Choice Summary 
Ballots 
Dominion’s Democracy Suite Election Management System (EMS) creates the 
electronic ballots for the ImageCast X as well as the verifiable choice summary ballots 
that are printed at the end of the voting session on the ImageCast X. The verifiable 
choice summary ballot PDF files are generated for each ballot style with ballot headers 
only, and the voter’s choices are printed once they have completed their voting session 
on the ImageCast X. 
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Optical Scan Paper Ballot 
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ImageCast X Verifiable Choice Summary Ballot 
 

 

  
Ballot Header: 
Contains relevant 
election event 
information as well as 
the ballot style 

2D Barcode: The 
voter’s choices are 
encrypted and digitally 
signed in the barcode. 
This barcode can only 
be scanned and 
decrypted by an 
ImageCast Tabulator. 

Verifiable Choice 
Summary: The ballot 
contains a list of all 
contests and a 
summary of the voter’s 
selections and non-
selections (undervote 
or blank contest). 
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Ballot Printing 
 
Ballot Printing – Optical Scan Paper Ballots 
ImageCast paper ballots can be easily printed by a range of modern printing 
technologies. 

• Small quantities of tabulator-ready ballots can be printed with a conventional B-
size laser printer (600 dpi min., pre-calibrated), directly onto pre-cut blank ballot 
stock. ImageCast ballot artwork files are pre-configured for this use. In-house 
laser printing of ImageCast proofing and test ballots allows a jurisdiction to 
quickly and easily test the Democracy Suite EMS election project setup and 
tabulation options. 

• Most jurisdictions choose a Dominion-certified print vendor to produce the ballots 
that will be used for their election. ImageCast ballots are produced by 
conventional offset lithographic presses, or high-speed digital xerographic or 
other electro-photographic presses. 

• Ink jet printers, from small desktop units to high-speed web print engines, have 
produced millions of ImageCast ballots. 

Common to all successful ballot printing methods is the strict adherence to Dominion’s 
ImageCast ballot specifications, which have been provided to the State of Michigan as 
part of this RFP response. 
 
Ballot Printing – ImageCast X Verifiable Choice Summary Ballots 
The ImageCast X comes with a commercial off-the-shelf conventional laser printer that 
prints the verifiable choice summary ballot at the end of the voting session. The Canon 
LBP151dw laser printer is currently used with the ImageCast X. 

Ballot Printer Qualification 
Dominion licenses and qualifies ballot printers to produce and sell ballots for Dominion 
ImageCast tabulators. Dominion will be happy to work closely with a ballot printer of the 
counties’ choice to ensure they receive the qualification and are able to print Dominion’s 
licensed ImageCast optical scan paper ballots.  

The printer training and qualification program is designed to ensure the production of 
high quality ballots, with low defect rates and high-levels of customer satisfaction. 
Qualification includes on-site ballot production instruction, ballot inspection procedures 
and tools, ballot QA programs and ballot printing tests. The program offers a fair and 
open ballot printer training and certification process, geared for range of commercial or 
governmental print operations. Dominion encourages customers to require the use of 
certified ballot printers for all print contracts.   

Ballot Paper 
The text and cover paper stocks that have been tested and approved for manufacturing 
ImageCast optical scan paper ballots are: 
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Approved Papers 

- Cascades Fine Paper 

- International Paper 

- Rolland Opaque 50 

- Accent Opaque 

80# and 100# 
Text 

Bright White, 
Smooth Finish 

- Cascades Fine Paper 

- International Paper 

- Rolland Opaque 50 

- Accent Opaque 

65# cover Bright White, 
Smooth Finish 

 

We recommend 100# text paper stock for use with the ImageCast X. 

ImageCast Security Paper 
Dominion’s custom ballot authentication system is built around an (optional) secure ballot paper 
stock and in-tabulator authenticators that include:  

• Custom ballot stock that incorporates an invisible infrared-reactive agent, built into the paper 
as it is manufactured. 

• Matching non-contact paper sensor/authenticators are built into the ImageCast tabulators.  

This combination of technologies assures that:  
• Secure ballots cannot be counterfeited or duplicated, yet can be simply printed by our 

certified printers and by our customers. 
• An ecologically-sound paper product will put us in the vanguard of responsible paper users. 

Additional Security Paper Features: 

• Special coating to improve toner adhesion 
• Reduced porosity to limit pen bleed-through 
• Binders to limit curl induced by xerographic printers 
• Improving fold tear strength 
• Improving ballot stacking 
 

Sample Ballots 
 
Sample ballots can be found in Appendix 2 – Sample Ballots and Reports 
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Democracy Suite Election Management System – The engine that powers your entire election 
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Highlights  
 

 Democracy Suite powers the entire voting system out of a single comprehensive database, 
with all the tools needed to simplify and streamline the process.  

 All voting channels – whether absentee ballots, accessible voting, or precinct-based voting – 
are supported and powered by Democracy Suite.  

 All pre-election and post-election tasks take place out of the same database – from ballot 
programming to results reporting on Election Night, Democracy Suite is a complete, end-
to-end elections solution.  

 It is designed to suit the needs and requirements of jurisdictions large and small, and 
can be easily scaled to support any size jurisdiction. 

 The counties will be equipped with Dominion’s Democracy Suite Election Management 
System, which is comprised of several modules to manage an election project from start to 
finish. Democracy Suite is composed of two main modules: 

 Through the Election Event Designer (EED), the election definitions of each 
jurisdiction such as districts, races, and candidates can be input or imported. The 
Election Data Translator utility allows the import of the election definition from the 
Michigan QVF file further simplifying the election definition process for the County 
Administrator. 

• Through the Results Tally and Reporting (RTR), the counties can easily and quickly 
receive and accumulate election results from their precincts and rapidly report them to 
the State for accumulation and distribution of State-wide election results. The module 
exports results in a data format compliant with the Michigan Standard Results File 
Format. 

 
 The system allows for the configuration and creation of a wide range of reports that can 

be easily accessed or customized.  
  



CONTRACT #071B7700117  
 

78 

Benefits of Democracy Suite 
 
The Democracy Suite technology platform delivers an improved experience for the voter, long-
term sustainability, operational efficiencies, transparency and cost-savings. 

  
• Designed to meet the latest EAC 

VVSG requirements with industry 
leading FIPS 140-2 compliant 
security protocols 

• Complete end-to-end system 
auditability 

• Symmetric and asymmetric 
encryption for data confidentiality 

• All communications channels are 
encrypted with SSL protocols 

• Reduced complexity for election officials, as 
programming and results consolidation takes 
place out of a single unified database 

• With easy-to-use, intuitive user interfaces across 
the entire product line, your staff and poll workers 
are able to confidently carry out the tasks in their 
workflow 

• Improved and user-friendly experience for voters 

• Capable of handling many types of 
elections, voting rules (i.e. straight 
party, open or closed primaries, etc.), 
and a range of jurisdiction sizes 

• A diverse range of EMS modules and 
voting channel singular devices with 
flexible configurations to meet 
jurisdictional needs 

• Built-in tools to help you simplify and streamline 
your process, increase productivity, and save 
you time and money 

• Save and re-use ballot templates, election 
event definitions, and report templates so you 
can quickly and easily generate future election 
projects 
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Election Event Designer 
 
The Election Event Designer module manages all of the information needed to define 
an election. Definition of an election is a complex task, and the event definition module 
allows for the easy entry and tracking of districts, precincts, contests, candidate names, 
voting locations and ImageCast tabulators. Election Event Designer allows jurisdictions 
to choose from a variety of language options for an election project. 

Election definition data may be entered manually, or imported using the Election Data 
Translator utility. The Election Data Translator utility allows the import of the election 
definition from the Michigan QVF file further simplifying the election definition process 
for the County Administrator. Election definition data from may be exported or copied 
from prior election databases to speed up the process of coding subsequent elections.  
Sample Election Data Translator import files can be found in Appendix 2a – Sample 
Election Data Translator Imports. 

Election Event Designer uses the County's geopolitical and election event data to 
automatically calculate the required ballot styles and generate full-sized press-ready 
ballots in industry-standard PDF format. EMS lays out contests on the ballot in the most 
space-efficient manner possible, in order to minimize printing costs. Election Event 
Designer offers extensive options for ballot styling with full user control - choose fonts, 
line weights, number of columns, multiple languages, multi-card or double-sided, 
landscape or portrait-style, variety of voting target options, colored headers, etc. A 
unique ballot ID barcode distinguishes each ballot style. The ballot is 8.5” wide and can 
vary between 11”-22” in length. 

The ballot can be double sided and, if necessary, can be made up of multiple pages (up 
to 15) to accommodate a ballot with offices and candidates that might exceed one 
double-sided page. ImageCast Optical Scan Ballots can be easily printed by a range of 
modern printing technologies. All fonts used in the ballot artwork are embedded in the 
PDF file and ballot artwork files are digitally-signed (X.509) and tied to the election 
project files produced by Democracy Suite EMS to allow for authentication and 
revision control. 

The EMS system uses Cepstral, a third-party text-to-audio synthesizer, to automatically 
generate audio ballots for the ImageCast X Ballot Marking Device. Users also have the 
option to import human-recorded audio, with or without the help of the EMS Audio 
Studio module, or fine tune pronunciation of the synthesized audio using Cepstral's 
Swifttalker application. The system outputs audio ballots (PNG images, SPX audio files 
and XML definition files), definition reports (XML, Excel or HTML files), and election 
definition files required to program the ImageCast Precinct, ImageCast X, and 
ImageCast Central. 

The ImageCast Precinct tabulators are defined and configured in the Election Project 
and these parameters are passed to the voting machines via the election files on the 
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Compact Flash memory card. Tabulators are automatically configured to know which 
ballot styles to accept, how the unit should interact with voters and where results files 
are uploaded. The poll worker only needs to follow the Election Day procedures 
established by the County and never needs to make a decision regarding the tabulator’s 
settings at the voting location.  

The ImageCast X Ballot Marking Devices are also defined and configured in the 
Election Project and these parameters are passed to the ImageCast X devices via the 
election files on a USB. The ImageCast X will store all available ballot styles, and will 
present the correct ballot style to the voter when the voter inserts their Smart Card and 
activates the voting session. No results are stored on the ImageCast X. The ImageCast 
X prints a paper Verifiable Choice Summary Ballot at the end of the voting session, 
which the voter inserts into the ImageCast Precinct. All results files are stored on the 
ImageCast Precinct. 

Sample Election Event Designer reports can be found in Appendix 2b – Sample 
Election Event Designer Reports. 

Results Tally and Reporting 
 
The EMS Results Tally and Reporting (EMS RTR) module is used on Election Night 
upon close of polls to accumulate results from tabulators and generate results reports. 
The application allows for the direct transmission of results to the ImageCast Listener 
server from the precinct or the AVCB through secure wireless or dial-up modem 
transmission, or from a designated hub using the Results Transfer Manager. For more 
information on transmission options, please see the Results Accumulation section 
below.  

For the EMS RTR module, inputs represent encrypted and signed election result files 
(proprietary format), log files (plain text) and scanned ballot images with AuditMark, 
produced by the Precinct and Central tabulators (PNG and TIFF images). Outputs 
represent a variety of election result reports, as well as auditing information (XML, 
HTML, CSV, MS Excel and PDF formats). 

The program automatically uploads the result files into the results tally module, and 
consolidated results are verified, tabulated, and published. Once the vote data is 
uploaded into the result tally module, the flow of results to the public and media can be 
controlled.  

RTR allows election officials to review the results before releasing them, and the system 
provides a number of reporting methods, including but not limited to Summary and 
Precinct-level (Statement of Votes Cast) result reports. In addition to the static, pre-
defined reports found in most reporting systems, RTR’s Summary and Precinct-level 
reports use the Microsoft SQL Server Reporting Services engine to offer maximum 
flexibility to user. These reports feature a variety of configurable options and filters, 
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including detailed breakdowns of provisional ballots cast, ballots cast during early 
voting, on Election Day, and by mail. Election administrators may use the default 
settings, or configure the data fields included in the reports depending on the target 
audience. Reports may be filtered by precinct, district, contest, tabulator, or voting 
location, to narrow in on specific results data of interest contained within the election 
database. 

RTR features a one-click results export in CSV format that is fully compliant with the 
Michigan Standard Results File Format. In addition, the module features numerous 
export types for compatibility with third-party web-based Election Night Reporting 
software. As is currently the case in states such as Florida and New Mexico – which 
also have state-standardized export formats - Dominion will stay current and compliant 
with the Michigan Bureau of Elections’ evolving standard, and releases updates to the 
export file as the standard changes. After approval from the Bureau of Elections, an 
independent update file is easily imported into the EMS Server, eliminating the need for 
recertification or reinstallation of the entire application. 

Sample Results Tally and Reporting reports can be found in Appendix 2c – Sample 
Results Tally & Reporting reports.  
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Core Technology - Ensuring Accurate & Transparent Elections 
 

Highlights 
 The Democracy Suite Election Management System handles all activities related to your election. It 

produces ballots and tabulator information, and is enhanced by Dominion’s Core Dual Threshold and 
AuditMark technologies.   

 Dual Threshold technology has a user-defined low and high marginal mark threshold to ensure that 
each and every voter’s ballot will be read the same every time. If a voter does not properly fill in the 
oval while marking their ballot and their oval mark falls in the marginal mark zone, the system will 
inform the voter of the Marginal Mark and the onus of clearly defining their intent is on the voter, 
not the Election Official.  

 The AuditMark auditing system is, however, what makes the Dominion difference and sets us apart 
from other vendors in this industry.  It is the only system that digitally stores an image of every 
ballot cast along with a record of how the ImageCast tabulator interpreted each vote, ensuring a 
completely transparent and auditable election. 

 Administrators find it a great comfort when reviewing ballot images during recounts and every image is 
accompanied by this clear, digital, human-readable AuditMark record.  

 We take particular pride in this unique feature, because it demonstrates how seriously Dominion takes 
our policy of being 100% accountable for each and every vote cast.   

Dominion Voting Systems has invested in the development of proprietary technology that truly sets its products 
apart from the competition. Dominion’s core technologies focus on ensuring two key aspects of the electoral 
process – accuracy and transparency. 
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Dual Threshold Technology (Marginal Marks) 
 
From its early beginnings, Dominion Voting has emphasized the use of digital scanning, and continues to set 
the standard in digital image acquisition and analysis in the tabulation of digitally scanned ballots. When a 
hand-marked ballot is scanned by an ImageCast tabulator – at the precinct level or centrally - a complete 
duplex image is created and then analyzed for tabulation by evaluating the pixel count of a voter mark. The 
pixel count of each mark is compared with two thresholds (which are defined through the Election Management 
System by the Election Official) to determine what constitutes a vote.   

If a mark falls above the upper threshold, it is determined to be a valid vote. If a mark falls below the lower 
threshold, it will not be counted as a vote.  However, if a mark falls between the two thresholds (known as the 
“ambiguous zone”), it will be deemed as a marginal mark and the ballot will be returned to the voter for 
corrective action (please see diagram below).  

With this feature, the voter is given the ability to determine his or her intent at the time they cast their ballot, not 
an inspection or recount board after the fact, when it is too late. The chart below illustrates the Marginal Mark 
threshold interpretation. 
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Dominion’s Exclusive Digital Ballot AuditMark 
Dominion’s AuditMark technology will allow the State of Michigan to provide greater transparency in the 
electoral process. Every single ballot in the election is imaged and appended with Dominion’s patented 
AuditMark, a record of how the system interpreted the voter’s intent. The AuditMark is the only technology 
that provides a clear and fully auditable single vote cast record for every ballot cast. 

This ballot-level audit trail allows election officials and other stakeholders to review not only the ballot images, 
but also the tabulator’s interpretation of each ballot.  

Hand-marked Ballot Image with Audit Trail: 
 

  

  

This is a sample ballot image for a 
centrally-processed ballot.  All ballots are 
imaged and stored for auditing purposes. 
The image contains: 

1. Image of front side of ballot (if the 
reverse side of the ballot is used, 
the image is also captured) 

 
2. Clear image of all text, ballot 

identifiers, candidates and voter 
markings. 

 
3. AuditMark: Ballot-level audit trail 

feature showing the results 
interpreted by the system for this 
ballot. 

{ 
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Verifiable Choice Summary Ballot Image with Audit Trail: 
 

 

  

  

This is a sample ballot image for a 
centrally-processed verifiable choice 
summary ballot.  All ballots are imaged and 
stored for auditing purposes. The image 
contains: 

1. Image of the Verifiable Choice 
Summary Ballot. 
 

2. Voter’s choices are encrypted and 
digitally signed in the secure 
barcode image that can only be 
scanned and decrypted by 
Dominion’s ImageCast tabulators. 

 
3. Clear image of all text, ballot 

contest headings, and voter 
choices. 

 
4. AuditMark: Ballot-level audit trail 

feature showing how the tabulator 
decrypted the barcode image and 
counted the voter’s choices. 
Comparing the AuditMark to the 
written summary verifies that the 
system accurately recorded the 
voter’s selections. 

{ 
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The AuditMark Advantage 
 

Transparency: Our system is the only one that stores a complete image of every ballot cast, along with the 
audit trail for that ballot visually affixed to the image.   

Accuracy: The audit trail shows how the tabulator interpreted the voted ballot markings or the secure barcode, 
at the time the ballot was cast. By viewing this image, an election official can easily verify that the tabulator has 
correctly interpreted the voter’s selections on the ballot.   

Trust: Furthermore, by randomly opening a small number of image files and verifying that the audit trail 
displays the correct results, the election official can quickly develop a high level of confidence that all of the 
ballots have been interpreted correctly.  

In practice, the AuditMark feature can be used as: 

 a method to test machine integrity before an election 

 a method of obtaining confidence that the equipment is functioning properly 

 a method to completely audit the entire election 

 a method to enhance re-counts 
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ImageCast Precinct – The world’s most reliable optical scan tabulator 
 

Highlights 
 

 

 

 

 

 

 

 

The ImageCast Precinct tabulator is a lightweight, robust and easy-to-use optical scan tabulator. With major 
deployments including 82,000 units in Philippines, 11,000 units in New York, and 2,500 units in Mongolia, the 
ImageCast Precinct is the most reliable optical scanner ever developed. 

The system scans marked paper ballots, interprets voter marks on the paper ballot and safely stores and 
tabulates each vote from each paper ballot. The ImageCast Precinct is also designed to read and tabulate 
verifiable choice summary ballots produced on the ImageCast X, which include a 2D barcode read by the 
scanner, as well as a human-readable text summary of the voter’s selections.  

The ImageCast Precinct reads single and double-sided ballots in four orientations, and accepts striping and 
colored headers to distinguish ballots.  

The ImageCast Precinct is designed to be “plug and play,” making it very straightforward and quick to set up 
for poll workers. The ImageCast Precinct will power on upon plugging in the AC power cord. The poll worker 
will apply their iButton and enter their credentials to open the polls and print the zero tape, and the ImageCast 
Precinct tabulators are ready to commence standard voting and accept ballots.  

 
 The ImageCast Precinct is one of the most widely used tabulators with over 

100,000 units deployed worldwide 

 It is one of the most reliable optical scan tabulators, that safely stores and 
tabulates each vote from every ballot – including hand-marked ballots and 
verifiable choice summary ballots 

 It is designed to be easy-to-use for both voters and poll workers 

 Lightweight (14lbs), easy to store, carry and set-up 

 Designed by engineers to withstand the most challenging environments 
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At the polling place, the voter makes their selections by filling in the voting targets next to their choices, or 
makes their selections on the ImageCast X ballot marking device which then prints a paper ballot. The voter 
then inserts their ballot directly into the ImageCast Precinct, which performs the following functions: 

• Scans the ballot and interprets the digital image to tabulate the voter’s choices 
• Appends to the bottom of the ballot image a record of how that ballot was counted on Election Day 

(known as the AuditMark) 
• Redundantly stores and tallies the results 
• Prints cumulative totals of all votes cast after the polls have been closed 

Standard features 
• 200 dpi scanner 
• Security detector (optional) 
• Internal diverter 
• VVSG 2005 security 
• 2 memory cards 
• AuditMark capability 
• Ultra-sonic multi-feed detector that prevents the device from accepting more than one ballot a time. 

  

ImageCast Precinct on the Dominion Ballot Box 
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The ImageCast Precinct – a lightweight but robust and versatile 
tabulator 
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Sample ImageCast Precinct Screenshots 
 
The ImageCast Precinct tabulator provides feedback, messages, and instructions to voters and poll workers. 
 

 

As discussed in response to requirement 
1.1.A.8 in Exhibit A – Attachment 1.1, the 
ImageCast Precinct display alerts voters to 
any and all voter/ballot errors with clear 
language describing the error, before 
accepting the ballot for tabulation. The 
example at left shows the tabulator’s message 
after detecting an overvoted contest, giving the 
option for the voter to either cast their ballot 
as-is, or return it for correction. 

  

 

As discussed in response to requirement 
1.1.A.13 in Exhibit A - Attachment 1.1, the 
ImageCast Precinct display shows the total 
number of ballot cards cast. 
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As discussed in response to requirement 1.1.A.27 in Exhibit A - Attachment 1.1, the ImageCast Precinct has 
a fitted, lockable, and sealable hard plastic lide (the ballot box cover) that completely covers the unit, protecting 
it from direct water contact. 

As discussed in response to requirement 1.1.F.3 in Exhibit A – Attachment 1.1, the ImageCast Precinct 
tabulator presents clear messages to the user if a paper jam is detected. Paper jams in the ImageCast Precinct 
tabulator are rare, but can occur due to such reasons as wrinkled or bent edges on the ballot.  

When a paper jam occurs, the screen displays the message “PAPER JAM DETECTED…” with a button 
labeled “CLEARED” at the bottom-right corner. Paper jams can occur at the ballot entry slot as soon as the 
ballot is fed into the tabulator or at the exit slot when the ballot is being dropped into the ballot box. In each 
scenario, the screen will display the relevant message as shown below: 

                        

Paper jam message (entry slot)   Paper jam message (exit slot) 
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ImageCast Precinct Report Tapes 

ImageCast Precinct Zero Tape 
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ImageCast Precinct Results Tape 
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ImageCast Precinct Simple and Complete Diagnostics Reports 
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ImageCast Precinct Tabulator Information Report 
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ImageCast Precinct Sample Preventative Maintenance Checklist 
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ImageCast Ballot Box  
 
Dominion has designed an innovative, complementary ballot box, pictured below, for our precinct tabulators. It 
is built of sturdy plastic, and features four large lockable swivel wheels and handles on all sides for ease of 
movement, allowing the units to be securely transported to and from the polling place.  Since it has no internal 
moving parts, the ballot box can also accommodate Election Day supplies when it is not storing ballots. For 
security purposes, the ballot box features five locks and multiple security seal points to limit access and 
prevent tampering. 
 
When the poll worker arrives to set up, they will unlock the cover, plug the ballot box into the wall plug, and the 
system will turn on and be ready to print the zero tape. All other components are already attached, keeping 
polling location issues to a minimum.  
 

Standard Features 
• The ImageCast Ballot Box is made from solid extruded plastic and built to the requirements of the EAC. 
• The ballot box capacity meets US polling place requirements, with three bins (main bin, write-in bin, 

and auxiliary/emergency bin).  
• The ImageCast Precinct tabulator locks and seals onto the ballot box, which features a cover that 

provides additional security and ease of transportation.  
• Features a sealed plastic base and is water resistant.   
• Offers multiple deployment and warehousing options. 

 

                                          
Plastic Ballot Box – with the lockable cover (left), and showing the three interior compartments (right) 
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ImageCast X – It’s everything you want it to be 
 

Highlights 
 

 Today, voters and election officials are increasingly looking to leverage everyday technologies to 
improve the voting process and experience. Dominion is listening to our customers, and has designed a 
touchscreen precinct-voting terminal that combines the flexibility, efficiency, and simplicity of 
modern technology, with an underlying platform of security and performance - Democracy Suite. 

 Fully integrated into the Democracy Suite platform, the ImageCast X takes full advantage of 
commercially available hardware, making it a cost-effective and flexible solution. 

 The ImageCast X also offers options for voters with accessibility needs – ranging from contrast 
and text size, to being able to toggle between languages during the voting session or listen to an audio 
ballot, as well as allowing for the use of personal assistive devices, such as a sip and puff.   

 The touchscreen interface is user-friendly and intuitive for poll workers and voters, improving the 
voting process and experience. 

 The ImageCast X prints a verifiable choice summary ballot that is scanned on the ImageCast 
Precinct or ImageCast Central. 

 As with all other ImageCast products, the ImageCast X has been designed with a high level of 
security that meets the latest EAC VVSG requirements while maintaining ease of use. 

 Similarly, as with all other ImageCast tabulators, the ImageCast X benefits from Dominion’s 
patented exclusive ballot-level audit trail, the AuditMark, which not only creates a digital image of 
every ballot cast, but also appends to that image a record of how the voter’s selections were interpreted 
by the voting system. 
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Fully integrated into the Democracy Suite platform, the ImageCast X takes advantage of commercially 
available technologies and is driven by a robust, secure and flexible application developed by Dominion. The 
use of compact, commercially available hardware makes the ImageCast X a cost-effective and versatile in-
person voting solution. It requires less space to warehouse and is more affordable than larger proprietary 
solutions, while at the same time offering full ADA compliance. 

The ImageCast X has an intuitive touchscreen interface with various features for accessibility, and connects to 
a printer that prints the voter’s ballot directly in the voting booth. Once the ballot is printed, the voter scans their 
ballot on the ImageCast Precinct, the same as all other voters. 

Training for election poll workers is minimal and straightforward. When a voter checks in to vote, the poll 
worker will verify the voter’s credentials and program a Smart Card using the Smart Card writer/reader. The 
Smart Card is used to activate a voting session on the ImageCast X and to present the voter with their correct 
ballot style. No information that can identify the voter is programmed on the Smart Card. Once the voter has 
printed their ballot, the Smart Card is inactivated and can be returned to be re-programmed for the next voter.  

  

The ImageCast X is a universal voting device that is software-driven and 
leverages the flexibility of COTs technology 
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The voter will insert their Smart Card to activate the 
voting session on the ImageCast X. If available, the 
voter will be prompted to choose their preferred 
language for their voting session. The voter will 
automatically be presented with the first contest on 
the ballot. The voter will navigate the ballot contest-
by-contest by touching the screen to select options, 
candidates, and text for write-in candidates. The 
voter can change or cancel their selection by 
deselecting their previous choice.  

 

 

 

The voter can also change the text size or contrast of the display. 
The View button allows the voter to change the display to high 
contrast white on black, or black on white. The text size button 
allows the voter to change the text size. 

At any time, the voter can select the Review button to view their 
selections on their ballot. The ballot review will show all of the 
contests on the ballot, and give warning messages if there are any 
issues with the ballot, such as an undervote or blank contest. If the 
voter wishes to modify a contest, they simply touch that contest from 
the review screen and they will be taken directly to that contest page 
so that they can update their selection(s). 

Once the voter has reviewed their ballot and has confirmed they are 
ready to print, the ImageCast X can print a verifiable choice 
summary ballot which contains a written summary of the voter’s 
choices, as well as a 2D barcode which is read by the ImageCast 
Precinct. No voter selections are stored on the ImageCast X. 

  

The ImageCast X features an intuitive touchscreen 
interface that the voter navigates contest by 

contest  

The ImageCast X features an 
intuitive touchscreen 
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At any time the voter can change the text size or contrast of the display, as well as 
see a review of their ballot. 
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Accessibility 
 
Designed as a voting solution for all, the ImageCast X 
also offers several options for voters with accessibility 
needs to vote in a private and independent manner. 
The ImageCast X offers the following user interfaces: 

• Visual mode: Voter navigates their ballot using 
one of the available accessibility tools and the 
visual display  

• Audio mode: Visual display can be disabled 
and the voter uses headphones to navigate an 
audio ballot using one of the available 
accessibility tools 

• Visual & audio mode: Voter navigates their 
ballot using one of the available accessibility 
tools, the visual display, and the audio ballot 
 

In addition to the touchscreen functionality, the ImageCast X is 
compatible with a range of accessibility tools that voters can 
use to navigate through the ballot and make their selections. 
The system is compatible with commercially available 
accessibility devices, such as a four-way joystick, as well as a 
hand-held controller called the Audio Tactile Interface (ATI), 
sip and puff device, or paddle device.  

 

 

 

 

 

 

The Audio Tactile Interface (ATI) is the handheld device that is used by a voter during an Accessible Voting 
Session to navigate through and make selections to their ballot. The ATI:  

• Has raised keys that are identifiable tactilely without activation (i.e. raised buttons of  
  

The ImageCast X pictured here with joystick and paddle button 
accessible voting devices. 

The ImageCast X is compatible with a range of 
accessibility tools and can present the ballot in audio 

only, visual only or both audio/visual mode. 
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different shapes and colors, large or Braille numbers and letters) 
• Can be operated with one hand 
• Includes a 3.5 mm headphone jack 
• Includes a T-Coil coupling 
• Has a T4 rating for interference 
• Uses light pressure switches 
• Can be equipped with a pneumatic switch, 

also known as a sip and puff device, or a set 
of paddles.  
 

The ImageCast X can present the ballot in audio only, 
visual only, or both audio and visual modes, 
depending on personal preference. Voters can adjust 
the rate and volume of their audio ballot, as well as 
the text size and contrast of the display, or disable the 
display entirely for added privacy. Every voter 
configurable option is automatically reset to its default 
value with the initiation of each new voting session. 

Voters are able to review, verify and correct their 
selections prior to printing their ballot, by audio and/or 
visual means. Voters are warned if they have missed, 
or undervoted a contest, and have the opportunity to 
go back and correct their selections. Once the ballot 
is printed, the voter scans their ballot on the 
ImageCast Precinct, the same as all other voters. 

The ImageCast X was recently deployed in the State of Colorado as 
part of their Uniform Voting System initiative, where it received the 
highest usability ranking by in-person voters with disabilities. The 
ImageCast X features the latest technological advances in accessible 
voting technology, providing more options for voters with accessibility 
needs to vote privately and independently. 

  

Voters can adjust the rate and volume of their audio 
ballot. 

The ImageCast X features many options for 
voters with disabilities. 
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ImageCast Central – Scalable & Efficient High Speed Scanning 
 

 Dominion’s ImageCast Central tabulation system was designed with efficiency in mind. Most 
central count solutions that exist in the market today are large, expensive, proprietary solutions that 
are not scalable, efficient or easy to use or maintain.  

 The ImageCast Central makes use of industry-leading commercial-off-the-shelf (COTS) hardware 
to decrease capital costs and minimize risk of hardware failure.  So no matter the size of the county, 
adding multiple COTS scanners increases efficiency without breaking the bank.  

 The ImageCast Central is engineered for operational simplicity. Step 1- The user loads a batch of 
ballots and presses ‘scan’ – Simple!  Step 2 – When the batch scan is complete, the user presses 
‘accept’ – Easy! The ImageCast Central continues scanning ballots until there are none left.  
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Dominion’s ImageCast Central, like all of our ImageCast products, stores the ballot image with the secure 
AuditMark. The system’s flexibility allows the jurisdiction to customize out-stacking conditions, such as 
overvotes, undervotes, marginal marks, and certified write-in contests. The ImageCast Central has all 
the tools election officials are looking for to make their central count process easy and more efficient. 
 
With the ImageCast Central count solution, Dominion focused its efforts on how to create efficiency using lower 
cost, off-the-shelf scanners which meet the VVSG 2005 standards, and software that streamlines the process. 
Dominion has included two scanner options in this proposal, the Canon DR-G1130 and the smaller scale 
Canon DR-M160II.  
 
The software is intuitive and requires minimal training for users. It is simple - the operator loads the batch into 
the scanner; presses scan. When complete, the operator presses the accept button and moves on to the next 
batch. The operator does nothing but process the ballots. The system’s intelligence does the rest. Along with 
the requisite COTS hardware, the ImageCast Central provides ample flexibility to meet the needs of small, 
medium and large jurisdictions. ImageCast Central allows jurisdictions to consolidate results in an efficient 
environment, in real time. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
This use of less expensive and compact third-party devices enables the ImageCast Central count solution to 
offer higher sustained throughputs in the face of hardware failures, flexible site layouts when space is at a 
premium, and access to a vast pool of readily available replacement parts and certified technicians. All of these 
factors translate to improved maintainability, and lower cost of ownership.  
 
Central scanning is typically used to process absentee or mail-in ballots. The election definition is taken from 
EMS, using the same database that is utilized to program any precinct scanners for a given election. Multiple 
ImageCast Central scanners can be programmed for use in an election. The ImageCast Central application is 
installed and later initialized on a computer attached to the central count scanner. Ballots are processed 
through the central scanner(s) in batches based on jurisdictional preferences and requirements.  
 
The ImageCast Central stores ballot images by scanned batches. The scanned ballot images are migrated to 
the Election Management System through computer networking or removable media. As with results data from 

Jurisdictions can add ImageCast Central units to maintain efficiency while remaining cost-effective. 
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any precinct scanners in use for an election, Results Tally and Reporting is the portion of EMS that processes 
the images to provide tabulation and operational reports to the jurisdiction.  
 
Batches can be appended, deleted, and processed in a number of ways to suit typical election workflows, 
intake of ballots before, during, and after Election Day, jurisdictional requirements surrounding absentee ballot 
tabulation, and canvassing needs. The ImageCast Central also features all of the technological advances 
present in the precinct-level tabulators – the AuditMark and the Dual Threshold technology.  
 
ImageCast Central Reports 
 

Sample ImageCast Central reports can be found in Appendix 2d – Sample ImageCast Central Reports. 
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ImageCast Central Sample Preventative Maintenance Checklist 
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Mobile Ballot Printing Module 
 

 

 

Highlights 
 

 Simple: No unnecessary complexity – simple interface and voter registration integration 
makes it easy for election staff to quickly print the correct ballot style for each voter. 
 

 Secure: Strong auditability features ensure security and transparency. 
 

 Flexible: The Mobile Ballot Printing module is hardware “agnostic,” giving you the flexibility to 
use your existing print hardware or leverage other commercially available off-the-shelf 
(COTS) printers. 
 

 Efficient: Save on additional printing and storage costs associated with having to provide 
multiple ballot styles to every “Vote Anywhere” location. 

 The Mobile Ballot Printing Module allows you to easily print ballots for any election whenever 
and wherever needed – at the central office, at the precinct, or other remote locations. The 
system is fully integrated with Democracy Suite.  
 

 The system is portable and simple to set up in any location. Since the system is hardware 
“agnostic,” the jurisdiction has the flexibility to use their existing print hardware, or leverage 
other commercially available off-the-shelf printers that print high-quality paper ballots. Not all 
systems can offer this flexibility in printer choice. 
 

 The user-friendly interface, along with integration with a variety of voter registration systems, 
makes it easy for election staff to quickly print the correct ballot style for each voter. The 
Mobile Ballot Printing module simplifies ballot management and logistics – you no longer 
need to worry about stacks of different ballot styles in the precinct and about estimating the 
correct number of ballots to print. 
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Results Accumulation 
 

There are several methods to upload or transmit encrypted vote totals from the precinct tabulators and/or 
AVCBs to the Elections Office. 

Method 1 – Returning memory cards from each tabulator to the Elections Office 
 
Using this method, after the poll worker closes the polls, the memory cards with the encrypted vote totals are 
removed from their slots in the ImageCast Precinct units, and are returned to the Elections Office for manual 
upload to the Results Tally and Reporting module.  

 

Method 2 – Dial-up and Cellular Modem transmission 
 
The ImageCast Precinct tabulators can be deployed with remote transmission options 
to transfer encrypted results files from the precinct (if used as Election Day tabulators) 
or hub (if used as AVCBs) to the Elections Office. This can be done by landline modem, 
or by wireless cellular modem.  

ImageCast Precinct: The ImageCast Precinct tabulators are equipped with internal dial-
up modems, and can also transmit results via an external cellular modem. 

Transmission of results via modem is a very intuitive process, involving minimal input from a poll worker. After 
the polls have been closed, the poll worker has the option to select “Results Transfer” from the Main menu. 
The results transfer settings, which contain precinct-specific network data pre-configured from the EMS 
System, will appear. To upload the results to the ImageCast Listener server, the poll worker presses “Start” 
within the Results Transfer option.  

The modem must be plugged into the unit in order to begin results transmission. The intuitive user interface on 
the tabulator informs the poll worker of the status of the upload and when it is completed, as seen on the 
screenshots below.  
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ImageCast Precinct – Modem transfer interface examples 
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ImageCast Listener 

  

The ImageCast Listener module is responsible for receiving and tracking encrypted results file transmissions 
from any ImageCast Election Day tabulator. 

Unlike traditional results transmission using FTP/SFTP, the ImageCast Listener uses a secure and proprietary 
protocol for establishing an authenticated connection with the ImageCast tabulators. The ImageCast Listener 
verifies the signature of the results file upon receipt and immediately informs election officials whether the file is 
valid or if any suspicious activity is detected. Results files are encrypted using AES-128 or AES-256. They are 
signed with SHA-256.  
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If the ImageCast Listener recognizes the transmitted files as valid, they are automatically made available for 
loading into the Results Tally & Reporting module in the main Election Management System server.  

As mentioned above, ImageCast tabulators at the voting location will receive confirmation from the server that 
the results transmission was successful, or in rare cases, prompt the poll worker to retry the transmission. At 
the Elections office, election officials can view the upload status of all ImageCast tabulators deployed in the 
field from a single intuitive dashboard. 

The ImageCast Listener service resides on an independent server from the main EMS server, and is protected 
by a dedicated firewall appliance. The firewall’s client software includes a suite of monitoring tools for 
traceability of all external network traffic, including source and destination IP addresses. The ImageCast 
Listener’s audit log also records all transmission activity, allowing for full auditability for a given election. 

 

Method 3 – Results Transfer Manager 
 
Similarly to Method 1, memory cards with the encrypted vote totals are removed from 
their slots in the units and brought to a local hub. At the hub, the memory cards are 
inserted into a card reader connected to an Results Transfer Manager client laptop with 
a secure Internet connection. The Results Transfer Manager will automatically upload 
the encrypted results files, and transmit them to the ImageCast Listener server, in a 
manner similar to results sent via modem. Once the files are received, they are      

available for loading into the Results Tally & Reporting module of the EMS system.  
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Election Night Reporting 
 
As an optional additional feature, Dominion offers enhanced Election Night Reporting 
tools to create an Internet-based graphical display of results, which provides an 
attractive and dynamic focus on election night. Our cross-platform (mobile-friendly) 
results display based in HTML5 is our standard and most popular configuration. The 
report display runs in real-time on the Internet, updating as results are released from 

the results tally module by officials. It can be projected on public display screens, such as County Offices, fed 
to local television stations, and displayed on the county or state’s website. Dominion has different report 
layouts available, and can configure the display with the jurisdiction’s logos and colors.  

  

The Internet-based graphical display is completely automated and runs behind the scenes. Once 
election officials have released a set of results, XML files are created and transferred to a local FTP directory 
(or via an external memory device), and the graphical display is automatically updated. This XML file is in an 
internationally defined election format called EML (Election Markup Language).  As such, the election results 
are transferred in a format that can be easily read by news media, if they wish to import the XML files into their 
own display program (or they can simply use your Dominion graphical report for broadcast). 

  



CONTRACT #071B7700117  
 

117 

  

Example of the Election Night Reporting module web display 
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Electronic Ballot Delivery – Dominion’s ImageCast Remote (UOCAVA) 
 

Dominion’s ImageCast Remote UOCAVA system offers a secure and efficient means 
for overseas and military voters to receive, mark, print and return their ballot to their 
local elections office. The ImageCast Remote UOCAVA system ensures the security 
and transparency of the balloting process while preserving the privacy of UOCAVA 
voters.  

Fully integrated and supported by Democracy Suite, the ImageCast Remote UOCAVA system allows election 
officials to conduct a seamless election, without the need for a separate database or election project. Ballots 
returned by UOCAVA voters can be processed on ImageCast Central, eliminating the need to duplicate 
ballots or process UOCAVA ballots on a separate system.  
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System Security Overview 
 

Dominion implements security protocols that meet or exceed EAC VVSG 2005 requirements. All of 
Dominion’s security protocols are designed and implemented to stay current with the rapidly evolving EAC 
security requirements set forth by various iterations of the VVSG.  

Dominion’s security technology is unprecedented insofar as it takes into account every aspect and every 
component of the Democracy Suite platform. This includes – but is not limited to – the full encryption of 
election projects, iButton security keys, Compact flash cards, election data, software applications, elections 
results files, and data transmission.  In addition, Dominion developed a custom ballot authentication system 
built around an (optional) secure ballot paper stock and in-tabulator authenticators.  

Maintaining Data Integrity 
Data generated by the Democracy Suite platform is protected by the deployment of FIPS-approved symmetric 
AES and asymmetric RSA encryption. The Democracy Suite Election Management System uses these 
techniques to encrypt election files prior to their use on ImageCast tabulators. Once the polls have been 
closed, the ImageCast tabulators encrypt all of the results files prior to transmitting them back to EMS. 

SHA-256 hashes are used for all data integrity and verification. Should an intrusive process or altering of any 
file occur, hash values will be, in turn, altered as well. With that said, any presence of an intrusive process will 
be detected, as the hashes of any altered data will not match the value initially determined. 

EMS Security 
To protect any modification of software by malicious users, the Democracy Suite Election Management System 
integrates the Microsoft .NET Framework code signing process, within which, Dominion Voting digitally signs 
every executable and library (DLL) during the software build procedure. After the installation of Election 
Management software, only successfully verified EMS software components will be available for use. Digital 
signature verification is performed by the .NET Framework runtime binaries. If a malicious user tries to replace 
or modify any EMS executables or library files, the digital signature verification will fail and the user will not be 
able to start the EMS application. 

Role-based Access Controls 
Democracy Suite integrates a role-based access control system for all software and hardware components. 
Each user accessing the system is the member of one of the predefined or custom-made roles. Each role has 
its own set of permissions, or actions that users of that role are allowed to perform. This access control 
approach provides authentication and authorization services and can be granular according to the jurisdiction’s 
needs and organization. Complete user and role membership management is integrated within the Democracy 
Suite EMS Election Event Designer client module.  

The Democracy Suite EMS platform implements role-based user management for provisioning access control 
mechanisms on each election project. Managing access control policies is integrated within the User 
Management activity of the EMS EED module. This activity is permitted only for users with administrative 
privileges. 
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Hardware Access Controls 
Democracy Suite utilizes hardware-based security 
tokens (iButton security keys) in the process of 
access control for ImageCast Precinct tabulators. 
These password paired hardware tokens contain 
data encryption information used in the voting 
process (encryption and signing keys).  Without a 
valid security token, and paired access password, 
the administrative functions of election tabulators 
are effectively locked. 

 

Communications 
For communication channels (as well as data storage) a combination of security techniques for data integrity, 
authenticity and confidentiality is implemented. Democracy Suite integrates AES or RSA encryption algorithms 
for data confidentiality, along with SHA-256 and HMAC digital signatures for data signing (data authenticity and 
integrity). The system does not require external Internet connections.  

Effective Password Management 
Proper password management requires multiple activities and controls, namely:  

- Input data validation 
- Data quality 
- Utilization of one-way (hash) cryptography 
- Computer generated passwords for greater entropy and protection from dictionary attacks 
- Different password strength profiles for different user levels 
- Utilization of hardware tokens for storing user credentials (two-level authentication security: something 

you know and something you have) 
- User state machine (initial, active, inactive) 

  

The poll worker applies his/her iButton security key to the tabulator 
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All of these activities and controls are integrated within the Democracy Suite platform. 

Dominion utilizes authentication and authorization protocols that meet EAC VVSG 2005 standards. In addition, 
Dominion’s solution relies on industry-standard security features to ensure that the correct users based on a 
user role or group are granted the correct privileges. Finally, each jurisdiction is responsible for ensuring that 
only authorized personnel have access to both the system and tools used for installation and configuration 
purposes.  All back end system, and tabulator operations are continuously and completely logged at all times 
to maintain a complete record of all election-related processes. 

 

 

 

EMS Audit Log 
From the initial state of the election project, until the deactivation state, the EMS system maintains an activity 
log within the EMS Database. This activity log contains every action that any of the users have performed 
within the system and represents a detailed audit log that can be analyzed and printed in the form of an audit 
report. The audit record information cannot be modified or permanently deleted using the EMS client 
applications. It can, however, be exported for archiving purposes as part of the record retention policy. Keeping 
in mind that audit log information can contain a significant amount of information, it is the responsibility of the 
administrative user to perform regular archiving of the log. 

During the voting phase of the election event, ImageCast devices also keep an activity audit log which tracks 
events happening on the device itself.  

File Type to Security Algorithmic Mappings 
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Tabulator Security 
 

Electronic Safeguards and Security 
To access any of the administration functions of the ImageCast tabulators, an electronic iButton security key 
has to make contact with the iButton security key receptacle on the cover of the unit. 
 
Access to the unit can be granted to two different levels of people:  

• The poll worker iButton security key is used by the poll worker to access all poll worker functions.  
• The Technician iButton security key is used by a Technician with authorized access to update and 

verify firmware. 
In the power on sequence, the unit will not function until the poll official accesses the administrator access 
screen. The ImageCast tabulators are unlocked by an iButton security key, which is used to:  

• Authenticate the software version (ensuring it is a certified version that has not been tampered with)  
• Decrypt election files while processing ballots during the election 
• Encrypt results files during the election 
• Provide access control to the unit 

It is anticipated that the iButton security keys may get lost; therefore, any substitute key created for the same 
tabulator will allow the unit to work fully. 
 
A valid poll worker iButton security key will grant access to the admin screen from which the following 
operational functions can be accessed:  

• Diagnostics Test 
• Provisional Voting/Ballot Test 
• Opening Poll 
• Accessible Voting 
• Closing Poll 
• Reports 
• Election Statistics 
• Re-Open Poll 
• Re-Zero Poll 
• Power Down 
• Ballot Review 

 
Internal Battery 
In the event of a power failure, ImageCast tabulator units have an internal Lithium Ion rechargeable battery 
with a two-hour life. 
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In the case of a power failure, including full power drain, restarting places the unit in “Interrupt” mode, in which 
the previously stored election data is reloaded when the unit resumes operation. If there is catastrophic 
electrical or mechanical damage, the memory cards are inserted into a spare unit. When powered on, the unit 
resumes operation using the previously stored election data. 
 
Results Storage Media 
The ImageCast tabulators have sockets for two removable, non-volatile Compact Flash cards (Primary and 
Administration), both of which are accessible from the unit and stored behind sealable doors. The content of 
each card is encrypted and signed.   
 
The system saves election and voting data simultaneously to both locations, keeping the content of both 
memory cards in sync. The administrative memory card holds a copy of the election results and audit log from 
the primary card. The memory cards will retain data for over twenty-two months, as per EAC VVSG 2005 
Volume I requirements. 
 
 Memory Card Size 
Ballot Size 
(Single-sided) 

Approx. Ballot 
Image Size (KB) 

4GB 8GB 16GB 

8.5” x 11” 250 14000 30000 62000 
8.5” x 14” 277 12600 27000 55800 
8.5” x 17” 312 11200 24000 49600 
8.5” x 20” 334 10500 22400 46400 
8.5” x 22” 357 9800 21000 43400 
Ballot Size 
(Double-sided) 

 

8.5” x 11” 357 9800 21000 43400 
8.5” x 14” 454 7700 16500 34100 
8.5” x 17” 499 7000 15000 31100 
8.5” x 20” 555 6300 13500 27900 
8.5” x 22” 624 5600 12000 24800 

 
ImageCast tabulators memory media capacity 

Media Storage Security 
The entire set of data files supporting the election are contained on the Primary Compact Flash device. The 
files stored on these cards allow for recovery from external conditions that cause equipment to become 
inoperable. The election results, device logs and scanned ballot images are recoverable from the secondary 
memory card. Further, the AuditMark functionality can be used to independently verify the total votes for any 
particular candidate or ballot issue. 
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Tabulator Audit Trail 
The tabulator Audit trail file is stored on the Compact Flash memory card, and contains a chronological list of 
all messages generated by tabulator software. All audit record entries include a time-and-date stamp. This file 
is encrypted and digitally signed to protect its integrity. 

During the final results tally audit activity, the automated audit log of each optical scanner is input into the 
EMS Results Tally and Reporting system for a consolidated record. 

This tabulator Audit trail file will include: 
 System startup messages (recorded by Application Loader). 
 System self-diagnostic messages (module initializations, security verifications). 
 All administrator operations (messages include “security key” id names). 
 All ballots cast, rejected and diverted. 
 All voter notifications (undervotes, overvotes). 
 All system errors (paper jams, power failures, hardware failures, data errors, etc.). 
 Source and disposition of system interrupts resulting in entry into exception handling routines. 
 All messages generated by exception handlers. 
 Notification of system login or access errors, file access errors, and physical violations of security 

as they occur, and a summary record of these events after processing. 
 Non-critical status messages that are generated by the machine's data quality monitor or by 

software and hardware condition monitors. 
 
All audit logs are digitally signed. If there is tampering of the audit data or logs, this is detected by the operating 
unit. The unit reports ‘Election file mismatch’ and will not operate since modifying the audit files can only 
indicate malicious usage. 
 
Every action, event, and operation that occurs on ImageCast tabulators is permanently logged to an audit log 
file that exists on both memory cards. Every event and operation that occurs on the election management 
system is kept on the election project audit within the EMS Database. This file is signed and encrypted. 
 
Audit logs are available to operators at all times. On the optical scanners, these can be accessed from the 
Administration menu, and printed. In EMS, a directory of audit files is accessed in the graphical user interface, 
and can be printed. Operators with Administration privileges can access these files at any time.  
 
Audit log records cannot be deleted nor modified. Users with proper authorization levels can generate and view 
the audit report. Audit reports cannot be deleted.  
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Exhibit 5 to Schedule A 

Sample Ballots and Reports 

See separate document (26 pgs.) 

  



CONTRACT #071B7700117  
 

126 

Exhibit 6 to Schedule A 
Michigan QVF Export File Format 

 
See separate document (83 pgs.) 
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Exhibit 7 to Schedule A 
Results Transmission Overview 

 
Refer to Exhibit 2 to Schedule A, 1.1-1.4, Technical Requirements:  1.2A.25, 1.2D.1 and 1.3.B.1. The 
following provides a detailed description of the recommended infrastructure necessary for a county to design 
and implement a LAN, modem based, or cellular transmission network for uploading unofficial results on 
election night.   

Precinct and RTM Transmission with ImageCast Listener 
 
The ImageCast Listener is an add-on component to the base EMS system—it is designed as a turnkey 
solution for jurisdictions to implement results transmission from their precinct tabulators and/or RTM client 
laptops. The system supports wireless cellular/internet-based transmission, analog dial-up modem 
transmission, or both, providing flexible options to meet a jurisdiction’s particular requirements and 
preferences. The jurisdiction is responsible for providing external access to the back-end receiving 
infrastructure. 
 
The base ImageCast Listener system consists of two pieces of hardware: the ImageCast Listener (ICL) server 
and a firewall appliance (WatchGuard Technologies Firebox M200 or XTM 25). When dial-up transmission is 
used, an additional Remote Access Server (RAS) is required. The RAS server uses analog USB modems, 
connected to the server via a powered USB 3.0 hub. 
 
In addition to the base EMS system, the required components for the ImageCast Listener system, using 
wireless/internet transmission are: 

• ImageCast Listener Server (Dell PowerEdge R330 recommended) 
• WatchGuard Technologies Firebox M200 or XTM 25 firewall appliance 
• 2 x CAT5e or CAT6 Ethernet cables 
• 1 x external wireless modem (eDevices CellGo) per precinct (multiple tabulators in a precinct can share the same 

modem if transmission is performed serially, rather than simultaneously). 
 

When dial-up transmission is used, the RAS server component is required in addition to the components listed 
above: 

• Remote Access Server (Dell PowerEdge R330 recommended) 
• Powered 10-port USB 3.0 hub 
• USB analog dial-up modems (up to 10) 
• 1 x CAT5e or CAT6 Ethernet cable 

Note: analog modems on the transmitting end are built into the ImageCast Precinct tabulator. 
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The EMS Results Transfer Manager (RTM) application requires the following components: 
• Laptop (with internet access) 
• Compact Flash (CF) card reader/writer 

 
Complete instructions for installing and configuring the ImageCast Listener and RAS servers can be found in 
the system installation documents (2.08 ImageCast Listener System Operation Procedures, RAS Installation 
and Configuration Procedure and EMS RTM User’s Guide).  
 
Note: these documents currently describe the configuration steps using screenshots from Microsoft Windows 
Server 2008 R2 Standard, however the 5.0-S system uses Microsoft Windows Server 2012 R2 Standard. The 
configuration steps are the same on both platforms. 
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For wireless/internet-based results transmission, a static external IP address at the jurisdiction’s central office 
is required. Dominion recommends that jurisdictions use a dedicated external internet connection for this 
purpose, however jurisdictions may choose to route the TCP/IP traffic from their existing firewall, through their 
internal network to the ImageCast Listener firewall. Note that the diagram above illustrates both modes of 
external internet access, although only one is required. 
 
Note also that the diagram depicts the EMS Standard configuration. The EMS Express configuration 
substitutes the EMS Standard Server and EMS Workstation with a single EMS Express Server machine 
(running both server and client applications), and the WatchGuard Firebox M200 with the WatchGuard XTM 
25. All other aspects of the system are identical to the EMS Standard configuration. 
On the transmitting/sending end, precinct tabulators require an external wireless modem and an active GSM 
SIM card with cellular data services enabled (CDMA-based cellular networks are not supported at this time). 
RTM clients run on a laptop that requires an internet connection. 
 
For dial-up results transmission, the jurisdiction is required to provide a bank of analog telephone lines that 
connect to the Remote Access Server’s (RAS) analog modems. The analog dial-up transmission system does 
not support digital telephone lines. These lines should be configured in a “hunt group” allowing a single 
telephone number to be dialed from the precinct, with the call rolling over to the next available modem if the 
primary line is busy. This configuration minimizes the chance of the tabulator receiving a busy signal and 
needing to re-dial. 
 
On the transmitting/sending end, precinct tabulators require an analog telephone line at the voting location, 
which is connected to the tabulator’s internal dial-up modem. 
 
Dominion recommends that jurisdictions perform a wireless test at each potential voting location to ensure that 
adequate wireless signal is available. Analog phone lines at both the transmitting and receiving end should 
also be tested prior to each election to ensure they are functioning correctly. 
 

EMS Results Transfer Manager (RTM) 
 
The EMS Results Transfer Manager application resides on a standalone, internet- or LAN-connected laptop. 
The following steps are performed to transmit results securely to the central location: 
 

1. Jurisdictions remove the primary or backup Compact Flash memory card from the ImageCast Precinct 
tabulators and transport them to a regional office. 

2. The RTM application allows jurisdictions to rapidly load the ICP results files from the Compact Flash 
cards to the laptop using a CF card reader. 

3. All loaded results files are securely transmitted to the ImageCast Listener or to a local or shared 
network folder (see the following section for more details). 

 
Note that the application also supports non-secure FTP transmission. Because the transmission channel is not 
encrypted, this functionality is not suitable for use in jurisdictions in the United States. Only secure TCP/IP 
transmission to the ImageCast Listener service, or shared folder transmission over secure VPN is permitted. 
 
When RTM is used to transmit results to the ImageCast Listener, the ImageCast Listener Dashboard tracks 
the progress of received results files, in the same way as when results are transmitted directly from the 
ImageCast Precinct at the polling place. 
 
Please see the EMS Results Transfer Manager User’s Guide for detailed installation and use procedures. 
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EMS Results Transfer Manager With VPN Network 
 
A purely LAN-based solution can be implemented using the RTM application, which allows jurisdictions to load 
results from ImageCast Precinct memory cards at a regional office and send those results to a local folder or a 
shared network folder within a secure Virtual Private Network (VPN). This solution does not require the 
ImageCast Listener on the receiving end. Received results files are manually copied from the shared folder on 
the jurisdiction’s secure network to the EMS Workstation machine using a removable medium, and loaded into 
the EMS Results Tally and Reporting application. 
 

It is entirely the jurisdiction’s responsibility to set up the required infrastructure for linking remote locations in a 
wide-area network (for example, creating secure VPN tunnels between offices). Dominion can work with IT 
departments to plan these solutions, but due to the variability of the networking and firewall equipment used by 
different jurisdictions, cannot take responsibility for directly configuring or maintaining the jurisdiction’s VPN 
infrastructure. 
 
When RTM is used to transmit results to a shared network folder, without the ImageCast Listener, the 
Dashboard is not available. Progress of results files can be tracked in EMS Results Tally and Reporting as 
they are loaded into the system. 
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Exhibit 8 to Schedule A 
Dominion Voting System ImageCast Printing Brief  

Version:  4.19::27 
April 23, 2015 
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SCHEDULE B LICENSE AGREEMENT 
Dominion Voting Systems, Inc. 

 
EMS AND SYSTEM SOFTWARE LICENSE AGREEMENT 

 
 
1. Definitions. 

1.1. “Hardware" means the ImageCast® system defined in the 
State Contract.  

1.2. “Licensee” shall mean the State and Authorized Users. 

1.3. “Licensor” shall mean Dominion Voting Systems, Inc. 

1.4. “Party” or “Parties” Licensor and Licensee may hereinafter 
be referred to individually as a Party and collectively as the 
Parties. 

1.5.  “Software” means the Democracy Suite® and/or 
ImageCast® software licensed by Licensor hereunder, in object 
code form, including all documentation therefore. 

1.6. “Specifications” means descriptions and data regarding the 
features, functions and performance of the Software and 
Hardware, as set forth in user manuals or other applicable 
documentation provided by Licensor. 

1.7. “State Contract” means the contract entered into by the 
State of Michigan and Dominion Voting Systems, Inc.  All 
capitalized term defined in the State Contract shall have the 
same meaning and effect in this EMS and Software License 
Agreement. 
 
2. License. 

2.1. License to Software. Subject to the terms herein, Licensor 
grants Licensee a non-exclusive, non-transferrable license to 
use the Software solely for the Licensee’s own business 
purposes for the Term of 10 years from the date of purchase, 
and any extension thereof by the State or Authorized User. 

2.2. Print Copyright License. Subject to the Licensor’s Print 
Copyright License terms and conditions attached hereto as 
Exhibit B-1.  Licensor grants to Licensee a non-exclusive, non-
transferable print copyright license. 

2.3. No Other Licenses. Other than as expressly set forth herein, 
(a) Licensor grants no licenses, expressly or by implication, and 
(b) Licensor is not licensing or assigning any intellectual 
property rights of Licensor to Licensee or any third party. 
Licensee agrees not to use the Software for elections outside 
the State of Michigan and agrees not to reverse engineer or 
otherwise attempt to derive the source code of the Software. The 
Licensee shall have no power to transfer or grant sub-licenses 
for the Software.  Any use of all or any portion of the Software 
not expressly permitted is strictly prohibited. 
 
3. Upgrades and Certification.  During the Term, Licensor 
may provide upgrades to Licensee under the following terms 
and conditions. 

3.1.  Upgrades.  In the event that Licensor, at its sole discretion, 
certifies a Software upgrade under the applicable laws and 
regulations of the State of Michigan, Licensor shall make the 
certified Software upgrade available to the Licensee at no 
additional cost. 

 

3.2. Certification Requirement.  Notwithstanding any other 
terms herein, Licensor shall not provide, and shall not be 
obligated to provide under any upgrade or other software update 
that has not been certified under the applicable provisions of the 
election laws and regulations of the State of Michigan. 
 
4. Prohibited Acts.  The Licensee shall not, without the prior 
written permission of Licensor: 

4.1. Transfer or copy onto any other storage device or hardware 
or otherwise copy the Software in whole or in part except for 
purposes of system backup; 

4.2. Reverse engineer, disassemble, decompile, decipher or 
analyze the Software in whole or in part; 

4.3. Alter or modify the Software in any way or prepare any 
derivative works of the Software or any part of parts of the 
Software; 

4.4. Alter, remove or obstruct any copyright or proprietary 
notices from the Software, or fail to reproduce the same on any 
lawful copies of the Software. 
 
5. Return of Software. Upon termination or expiration of this 
license, Licensee shall (i) forthwith return to Licensor all 
Software in its possession or control, or destroy all such 
Software from any electronic media, and certify in writing to 
Licensor that it has been destroyed.  
 
6. Warranties. All Software warranty terms specified in 
Section 31 of the State Contract and Section 1.6 of the State 
Contract SOW shall apply to this EMS and System Software 
License Agreement. 
  



CONTRACT #071B7700117  
 

141 
 

EXHIBIT B-1 
 

PRINT COPYRIGHT LICENSE TERMS AND CONDITIONS 
 

1.  Definitions. 
  

1.1. “Derivative Works" shall mean any work that is based upon or derived from 
the Licensor’s voting systems’ ballots, including without limitation, sample 
ballots and voting booklets.  

1.2. “Voting Systems’ Ballots” shall mean any ballot created for use with any 
voting system owned or licensed by the Licensor. 

2. Print Copyright License and Use.  
 

2.1. Copyright License Grant. Licensor grants to the Licensee a non-exclusive, 
non-transferable copyright license to print, reproduce, distribute or otherwise 
copy the Licensor’s Voting Systems’ Ballots or any Derivative Works 
(collectively the “Materials”) pursuant to the terms and conditions of this 
Schedule A. 
 

2.2. Copyright License Use. Other than as expressly set forth herein, (a) Licensor 
grants no other licenses, expressly or by implication, (b) Licensor’s entering 
into and performing the Agreement will not be deemed to license or assign 
any intellectual property rights of Licensor to Licensee or any third party, and 
(c) the copyright license granted herein cannot be transferred or sublicensed 
and the Voting Systems’ Ballots or Derivative Works cannot be reproduced 
by any third party without the prior written consent of the Licensor, including 
without limitation: 

 
(i) any commercial or non-commercial printer 
(ii) any third party vendor using ballot on demand system. 
 

2.3. Rights and Interests.  All right, title and interest in the Material, including             
without limitation, any copyright, shall remain with the Licensor. 

 
3. No Copyright Warranties.  LICENSOR DISCLAIMS ALL REPRESENTATIONS 
AND WARRANTIES, WHETHER WRITTEN, ORAL, EXPRESS, IMPLIED OR 
STATUTORY, INCLUDING ANY WARRANTY OF MERCHANTABILITY OR FITNESS 
FOR A PARTICULAR PURPOSE AND ANY WARRANTY BASED ON A COURSE OF 
DEALING, COURSE OF PERFORMANCE OR USAGE OF TRADE. 
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STATE OF MICHIGAN 
 

Contract No. 071B7700117 
Voting System Hardware, Firmware, Software and Service 

 
SCHEDULE C 

PRICING  
 
1. The pricing schedule for the Contract Activities is in the cost tables on the following pages. 
 
2. Pricing encompasses 5 separate tables (attached): 

• Cost Table 1.  Precinct Tabulators and Accessible Voting Systems  
• Cost Table 2.  Election Management System (EMS) Software –License Fee and Extended Service / 

Maintenance (NOTE:  this cost table has 2 parts:  Tables 2a and 2b) 
• Cost Table 3.  OPTIONAL ITEM – High Speed AVCB Tabulator 
• Cost Table 4.  Component Replacement / Additional Parts 
• Cost Table 5:  Additional Options/Costs – EMS Network Configuration options - The Contractor has 

standard third party network configurations and related pricing for use by counties and select local 
jurisdictions in implementing Election Management Systems (EMS) for the following environments: 
Accumulation Only; Full EMS; Accumulation Only with modeming; and Full EMS with modeming.  
Orders for these configuration components will be handled and negotiated separately between the 
Contractor and their individual customers. 

 
3. Prices include all costs, including but not limited to any one-time or set-up charges, fees, and potential costs 

that Contractor may charge the State/Authorized User (e.g., shipping and handling, per-piece pricing, and 
palletizing).  Any element of the Contractor’s system with an associated cost (including optional system 
features) must be listed and included in one of the Cost Tables available. 

 
4. Prices listed are fixed for the contract term, and represent the maximum prices per item.  Notwithstanding the 

foregoing, the Contractor is authorized to negotiate pricing with individual counties that are lower than the prices 
listed here.  Any and all lower negotiated prices must be communicated to the Program Manager immediately as 
they are finalized.  Additionally, price changes may be proposed at the end of the initial service and maintenance 
period, (acquisition year + 4 years) for component replacement/additional parts only (Cost Table 4).  
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Cost Table 1.  Precinct Tabulators and Accessible Voting Systems 
 

  
PURCHASE AND INITIAL SERVICE / MAINTENANCE 

PERIOD 
(ACQUISITION YEAR + 4 YEARS) 

EXTENDED SERVICE /  
MAINTENANCE PERIOD 
(ANNUAL PAYMENT –  
UP TO 5 ADDITIONAL 

YEARS) 
 

Per-Unit 
Purchase 

Price 

Incentive Program  
(existing equipment per-
unit trade-in discount)   

See Schedule A Section 
1.9 

 
Per-Unit Purchase 

Price with Discount 

 
Per-Unit  

Annual Extended 
Service/Maintenance Price 

Precinct Tabulators –  
• 1 at State level (no 

charge) 
• 1 per county 
• 1 per precinct 
• AVCB Tabulators 

 

 
$5,390.00 

 
($95.00) 

 
$5,295.00 

 
$375.00 

Accessible Voting System 
(1 per polling place)** 
 

$3,555.00 ($40.00) $3,515.00 $240.00 

**Polling places with more than 2 precincts may receive an additional accessible voting system. 
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Cost Table 2.  Election Management System (EMS) Software –SOFTWARE LICENSE FEE; INITIAL AND EXTENDED 
SERVICE / MAINTENANCE 
 
Two cost tables are included in this section (2a and 2b).Several clarifying notes are provided with respect to EMS Pricing. 
 
EMS costs will be applicable to counties, as well as select local jurisdictions.  Each county will select either: 

1) Full EMS (“Program Your Own”), for counties that fully program their elections internally (without reliance on the 
voting system Contractor/subcontractor); or 
2) Accumulation-Only EMS, for counties that rely on the voting system Contractor/subcontractor for programming; the 
accumulation-only functionality for these counties shall include the capability to burn media, read media, transmit results 
and produce accumulation reports. 

 
• The Accumulation-Only version of EMS will also be available to local jurisdictions statewide.  While each county will 

acquire either Full EMS or Accumulation-Only EMS), local cities and townships (local jurisdictions) will have the option to 
acquire a copy of Accumulation Only EMS.  A statewide EMS purchase for local jurisdictions is not planned.   

 
• The EMS License fee is included in the initial payment in year 1, and covers the entire contract term. The initial payment 

also covers the initial service and maintenance period (acquisition year, plus 4 additional years).  The extended 
service/maintenance period covers an additional 5 years, after the expiration of the initial service and maintenance period.  
During the extended service/maintenance period (years 6-10), counties have the option of selecting either an annual fee 
or an hourly technical support rate.  See Table 2b for additional information on extended service/maintenance costs and 
options. 

 
• NOTE:  Additional EMS component costs are listed in Cost Table 4.  Also, Cost Table 5 includes costs for 

required/recommended EMS Network components, for several possible network configurations.  These additional EMS 
component and network costs are the sole responsibility of the county/local jurisdiction.   
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Cost Table 2a – Base EMS Price (Software License Fee + Initial Service/Maintenance) 
 

 
 

EMS SOFTWARE LICENSE FEE 
(INCLUDES INITIALSERVICE / MAINTENANCE FOR  

ACQUISITION YEAR + 4 ADDITIONAL YEARS) 
Category EMS Software License Fee 

(price per copy) 
 

 

County Option 1:  Full EMS*  

Based on total registered voters (county):  

$50,310.00 

$64,800.00 

$115,000.00 

$157,250.00 

$220,363.00 

$295,000.00 

 

0 to 15,000 

15,001 to 30,000 

30,001 to 60,000 

60,001 to 125,000 

125,001 to 250,000 

more than 250,000 

 

 

 

 

County Option 2:  Accumulation Only* 

Based on total registered voters (county):  

$12,623.00 

$18,563.00 

$27,000.00 

$41,650.00 

$58,905.00 

$84,150.00 

 

  0 to 15,000 

15,001 to 30,000 

30,001 to 60,000 

60,001 to 125,000 

125,001 to 250,000 

more than 250,000 

 

 

Local Jurisdiction EMS:  Accumulation-Only  $2,500.00 

 
*Please see the list below for the specific EMS software components that are included in both the full and Accumulation 
Only versions of Democracy Suite® EMS: 
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Both full and Accumulation only versions of Democracy Suite® EMS include: 
 
Dominion Software Modules: 
Democracy Suite® EED 
Democracy Suite® RTR 
Democracy Suite® AS 
Data Center Manager – DCM 
Application Server – APPS 
Democracy Suite® EMS Service 
ImageCast® Voter Activation – ICVA 
Results Transfer Manager – RTM 
Election Data Translator – EDT 
File System Service – FSS 
Smart Card Service 
 
Third Party Software Components: 
Adobe Reader 
Microsoft SQL 
Microsoft Visual Studio C++ 2013 Redistributable Libraries 
Microsoft Visual J# Redistributable Libraries 
Java Runtime Environment 
Microsoft Access Database Engine 
Open XML SDK 2.0 for MS Office 
Dallas Semiconductor 1-Wire Driver(s) for iButton 
System Fonts (Arial) 
Cepstral 
Google Text-to-Speech 
 
The Accumulation only version allows for restoring project databases, programming machine memory cards, editing audio for 
accessible voting, uploading results, and generating results reports. 
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Cost Table 2b – EMS Extended Service / Maintenance Fees 
 
NOTE:  For EMS extended service / maintenance, counties have the option to choose either a flat annual rate or an hourly 
technical support rate.  These rates shall be the same for all counties for each option (one set price for Full EMS, one set 
price for Accumulation-Only EMS). 
 

 EMS EXTENDED SERVICE / MAINTENANCE PERIOD 
(UP TO 5 ADDITIONAL YEARS) 

 OPTION 1: 
ANNUAL COUNTY EMS SUPPORT PAYMENT 

OPTION 2: 
HOURLY TECHNICAL SUPPORT 

RATE 
 EMS Extended Service / Maintenance Annual 

Payment Option 
(annual price per county) 

EMS Extended Service / 
Maintenance   

Hourly Technical Support Rate 
Option for Counties 

 

County Option 1:  Full 
EMS* 

Based on total registered voters 

(county): 

 

$8,000.00 

$10,000.00 

$20,000.00 

$25,000.00 

$34,000.00 

$50,000.00 

 
 
 
 
 
 

$300.00 

0 to 15,000 

15,001 to 30,000 

30,001 to 60,000 

60,001 to 125,000 

125,001 to 250,000 

more than 250,000 

 

 

County Option 2:  
Accumulation-Only* 
 

Based on total registered voters 
(county): 

 
$1,700.00 

$2,500.00 

$3,000.00 

$5,400.00 

$8,400.00 

$12,000.00 

 
 
 
 
 

$300.00 

0 to 15,000 

15,001 to 30,000 

30,001 to 60,000 

60,001 to 125,000 

125,001 to 250,000 

more than 250,000 

 

Local Jurisdiction EMS:  
Accumulation Only  $750.00 $300.00 
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Cost Table 3.  OPTIONAL ITEM – High Speed AVCB Tabulator 
 

 Hardware 
COTS? 
(Y/N) 

Additional Hardware / 
Software Required? 

(Y/N)** 

Processing Speed 
(Ballots per 

Minute) 

Per-Unit  
Purchase 

Price 
(includes 
Service / 

Maintenance 
for acquisition 
year + 4 years) 

Annual Per-Unit 
Extended  
Service / 

Maintenance Price 
(5 additional years) 

High Speed AVCB 
Tabulator* 

     

      

ICC G1130 System   11" - 80/min, 
4,800/hr   

Canon DR-G1130 Yes Yes – ICC Software 14" - 64/min, 
3,840/hr $14,050.00 $2,500.00 

Workstation Yes Yes – ICC Software 17" - 53/min, 
3,180/hr   $2,200.00    $115.00 

ICC Software NA Yes – Workstation and 
Scanner 

20" - 45/min, 
2,700/hr $19,100.00 $2,900.00 

    $35,350.00 $5,515.00 

ICC M160II System   11" - 60/min, 
3,600/hr   

Canon DR-M160II Yes Yes – ICC Software 14" - 47/min, 
2,820/hr $3,480.00  $725.00 

Workstation Yes Yes – ICC Software 17" - 38/min, 
2,280/hr $2,200.00  $115.00 

ICC Software NA Yes – Workstation and 
Scanner 

20" - 33/min, 
1,980/hr $7,300.00  $900.00 

    $12,980.00 $1,740.00 
      

 
*NOTE:   
• The AVCB tabulators are utilized at the local jurisdiction (city/township) level, not at the county level.  
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Cost Table 4.  Component Replacement / Additional Parts 
All applicable and available component parts for the Contractor’s system are listed below.  For each component part, the 
Contractor has identified the source for obtaining the part and whether the part is available commercially off the shelf (COTS).   
 
NOTE:  If alternative purchase sources are available, the State, counties and local jurisdictions reserve the right to purchase 
from those sources. 
 
Contractor must also list all other system features available in their proposed system, if the cost for such features have not 
been included elsewhere in this Cost Proposal. 
 

Product Estimated Life (Years) Purchase Source 
(Indicate if COTS) Per-Unit Price 

Ballot and Report Printer - C931 5 years COTS $6,200.00 
Compact Flash Memory Card 8GB 5 years COTS $75.00 
Compact Flash Reader/Writer 5 years COTS $60.00 
EMS Express Managed Switch 5 years COTS $200.00 
EMS Express Server - Desktop 5 years COTS $1,750.00 
EMS Standard Server - Rackmount 5 years COTS $7,800.00 
EMS Standard Server KVM Switch - Rackmount 5 years COTS $80.00 
EMS Standard Server Network Switch - Rackmount 5 years COTS $400.00 
EMS Standard Server Power Strip - Rackmount 5 years COTS $200.00 
EMS Standard Server Rack 5 years COTS $900.00 
EMS Standard Smart UPS 5 years COTS $800.00 
EMS Workstation PC 5 years COTS $1,200.00 
ImageCast Listener Express Firewall 5 years COTS $480.00 
ImageCast Listener Express RAS Server 5 years COTS $2,000.00 
ImageCast Listener Express Server - Desktop 5 years COTS $2,200.00 
ImageCast Listener Standard Firewall - Rackmount 5 years COTS $2,300.00 
ImageCast Listener Standard RAS Server - 
Rackmount 5 years COTS $2,000.00 

ImageCast Listener Standard Server - Rackmount 5 years COTS $2,000.00 
ImageCast Listener USB Hub 5 years COTS $165.00 
ImageCast Listener USB Modems 5 years COTS $225.00 
Headphones 5 years COTS $15.00 
I-Button Programmer with USB Adapter 8 years COTS $50.00 
ICC I-Button Security Key 8 years COTS $25.00 

ICP Backup Battery 5 Years when recharged every 6 
months Dominion $165.00 

ICP Ballot Box - Plastic 7 years Dominion $1,000.00 
ICP Ballot Box - Collapsible Plastic 5 years Dominion $1,000.00 
ICP Cleaning Sheet 1 year Dominion $20.00 
ICP External Wireless Modem 10 years COTS $295.00 
ICP I-Button Security Key 8 years COTS $25.00 
ICP Paper Roll (60') 1 year Dominion $2.50 
ICP Power Supply and Cord 7 years Dominion $30.00 
ICP Tech Key - Blue 8 years Dominion/COTS $25.00 
ICP-300A Coin Battery 7 years COTS $5.00 
ICX Accessible Voting Kit 7 years COTS $400.00 
ICX Transport Case 7 years Dominion $175.00 
ICX Printer Transport Case 7 years Dominion $100.00 
ICX Laser Printer 5 years COTS $220.00 

ICX UPS 1500 5 Years when recharged every 6 
months COTS $600.00 

ICX Smart Card 5 years COTS $10.00 
ICX Smart Card Programmer 5 years COTS $200.00 
ICX Voting Booth 8 years ElectionSource $375.00 
Mobile Ballot Printing System Hardware - LV 5 years Dominion/COTS $9,500.00 
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Cost Table 5 – EMS Network Configuration Options 
Dominion Voting Systems 

 
Democracy Suite Sample Configuration for Michigan 

The following Democracy Suite® Configurations are samples based on estimated needs of the counties 
and local jurisdictions. These configurations can be further adjusted according to the specific 
components required for each county. They have been simplified to illustrate the major components 
required in each location.  

Configuration 1 
Democracy Suite® Components located at the County/central office and/or local satellite office (city or township) for larger jurisdictions: 

         EMS Standard (with client station) 
         EMS Express (no client station) 
         Listener (wireless modems only) 
         ICC (M160-II) for AVCB 
 

Please see below for the Configuration diagram. 

 

 
  
 
 
 
 
 
 
 
 
 
 
 
Dominion Voting Systems            
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Configuration 2 
Democracy Suite® Components located at the County/central office and/or local satellite office (city or township) for larger jurisdictions: 
 

         EMS Standard (with client station) 
         EMS Express (no client station) 
         Listener (wireless and analog modems) 
         ICC (M160-II) for AVCB 
 

See below for the Configuration Diagram. 
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Configuration 3     
 

    
Democracy Suite® Components located at the County/central office and local satellite office (city or township) for small to medium  
 

     
         EMS Express (no client station)      
         Listener (wireless modems only)      
         ICC (M160-II) for AVCB      

Dominion Voting Systems 

Configuration 3 

Democracy Suite® Components located at the County/central office and local satellite office (city or township) for small to medium sized counties: 

 

• EMS Express (no client station) 
• Listener (wireless modems only) 
• ICC (M160-II) for AVCB 

 

Please see the next page for the Configuration diagram. 
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Dominion Voting Systems 
 
Configuration 4 
 
Democracy Suite® Components located at the County/central office and local satellite office (city or township) for small to medium sized counties: 
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         EMS Express (no client station)       
         Listener (wireless and analog modems)       
         ICC (M160-II) for AVCB       

 
      

Please see below for the Configuration diagram. 

       
 
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      

Cost Table 5 – EMS Network Configuration Options 
 
Democracy Suite Sample Configuration Pricing for Michigan     
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Configuration 1 - Hardware Pricing     
  

Product Purchase Source Quantity Per-Unit Price Total Price 

          

County or Central Location:         

EMS Standard Server - Rackmount COTS 1 $7,800.00 $7,800.00 

EMS Standard Server KVM Switch - Rackmount COTS 1 $80.00 $80.00 

EMS Standard Server Network Switch - Rackmount COTS 1 $400.00 $400.00 

EMS Standard Server Power Strip - Rackmount COTS 1 $200.00 $200.00 

EMS Standard Server Rack COTS 1 $900.00 $900.00 

EMS Standard Smart UPS COTS 1 $800.00 $800.00 

EMS Workstation PC COTS 1 $1,200.00 $1,200.00 

ImageCast Listener Standard Firewall - Rackmount COTS 1 $2,300.00 $2,300.00 

ImageCast Listener Standard Server - Rackmount COTS 1 $2,000.00 $2,000.00 

EMS Report Printer COTS 1 $250.00 $250.00 

Total per County:       $15,930.00 

          

City or Town Location:         

EMS Express Managed Switch COTS 1 $200.00 $200.00 

EMS Express Server and Adjudication Workstation - Desktop COTS 1 $2,200.00 $2,200.00 

ICC Workstation - Desktop COTS 1 $2,200.00 $2,200.00 

ImageCast Express Firewall COTS 1 $480.00 $480.00 

EMS Report Printer COTS 1 $250.00 $250.00 

Total per City or Town:       $5,330.00 
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Configuration 2 - Hardware Pricing     
  

Product Purchase 
Source Quantity Per-Unit Price Total Price 

          

County or Central Location:         

EMS Standard Server - Rackmount COTS 1 $7,800.00 $7,800.00 

EMS Standard Server KVM Switch - Rackmount COTS 1 $80.00 $80.00 

EMS Standard Server Network Switch - Rackmount COTS 1 $400.00 $400.00 

EMS Standard Server Power Strip - Rackmount COTS 1 $200.00 $200.00 

EMS Standard Server Rack COTS 1 $900.00 $900.00 

EMS Standard Smart UPS COTS 1 $800.00 $800.00 

EMS Workstation PC COTS 1 $1,200.00 $1,200.00 

ImageCast Listener Standard Firewall - Rackmount COTS 1 $2,300.00 $2,300.00 

ImageCast Listener Standard Server - Rackmount COTS 1 $2,000.00 $2,000.00 

ImageCast Listener Standard RAS Server - Rackmount COTS 1 $2,000.00 $2,000.00 

ImageCast Listener USB Hub COTS 1 $165.00 $165.00 

ImageCast Listener USB Modems - quantity based on 6 tabulators using analog modems COTS 12 $225.00 $2,700.00 

EMS Report Printer COTS 1 $250.00 $250.00 

Total per County:       $20,795.00 

          

City or Town Location:         

EMS Express Managed Switch COTS 1 $200.00 $200.00 

EMS Express Server and Adjudication Workstation - Desktop COTS 1 $2,200.00 $2,200.00 

ICC Workstation - Desktop COTS 1 $2,200.00 $2,200.00 

ImageCast Express Firewall COTS 1 $480.00 $480.00 
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EMS Report Printer COTS 1 $250.00 $250.00 

Total per City or Town:       $5,330.00 
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Configuration 3 - Hardware Pricing     
  

Product Purchase 
Source Quantity Per-Unit Price Per-Unit Price 

          

County or Central Location:         

EMS Express Managed Switch COTS 1 $200.00 $200.00 

EMS Express and Listener Server - Desktop COTS 1 $2,200.00 $2,200.00 

ImageCast Listener Express Firewall COTS 1 $480.00 $480.00 

EMS Report Printer COTS 1 $250.00 $250.00 

Total per County:       $3,130.00 

          

City or Town Location:         

EMS Express Managed Switch COTS 1 $200.00 $200.00 

EMS Express Server and Adjudication Workstation - Desktop COTS 1 $2,200.00 $2,200.00 

ICC Workstation - Desktop COTS 1 $2,200.00 $2,200.00 

ImageCast Express Firewall COTS 1 $480.00 $480.00 

EMS Report Printer COTS 1 $250.00 $250.00 

Total per City or Town:       $5,330.00 
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Configuration 4 - Hardware Pricing     
  

Product Purchase 
Source Quantity Per-Unit Price Per-Unit Price 

          

County or Central Location:         

EMS Express Managed Switch COTS 1 $200.00 $200.00 

EMS Express Server - Desktop COTS 1 $2,200.00 $2,200.00 

ImageCast Listener Express Firewall COTS 1 $480.00 $480.00 

ImageCast Listener Express Server (Wirelss and Analog) COTS 1 $2,000.00 $2,000.00 

ImageCast Listener USB Hub COTS 1 $165.00 $165.00 

ImageCast Listener USB Modems - quantity based on 6 tabulators using analog modems COTS 12 $225.00 $2,700.00 

EMS Report Printer COTS 1 $250.00 $250.00 

Total per County:       $7,995.00 

          

City or Town Location:         

EMS Express Managed Switch COTS 1 $200.00 $200.00 

EMS Express Server and Adjudication Workstation - Desktop COTS 1 $2,200.00 $2,200.00 

ICC Workstation - Desktop COTS 1 $2,200.00 $2,200.00 

ImageCast Express Firewall COTS 1 $480.00 $480.00 

EMS Report Printer COTS 1 $250.00 $250.00 

Total per City or Town:       $5,330.00 
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Modular Software Pricing     
     
Adjudication Software Pricing     

     

Based on total registered voters (county): Purchase 
Source 

5 year Initial 
Contract 
Period 

Extended Service / Maintenance Annual 
Payment 

0 to 15,000 Dominion $7,043   $900 
15,001 to 30,000 Dominion $14,085   $1,800 
30,001 to 60,000 Dominion $21,128   $2,700 
60,001 to 125,000 Dominion $31,500   $4,050 
125,001 to 250,000 Dominion $49,298   $6,300 
more than 250,000 Dominion $70,425   $9,000 

     
Listener Software Pricing     

     

Based on total registered voters (county): Purchase 
Source 

5 year Initial 
Contract 
Period 

Extended Service / Maintenance Annual 
Payment 

0 to 15,000 Dominion $9,000   $1,000 
15,001 to 30,000 Dominion $10,800   $1,200 
30,001 to 60,000 Dominion $12,600   $1,400 
60,001 to 125,000 Dominion $21,600   $4,320 
125,001 to 250,000 Dominion $36,000   $7,200 
more than 250,000 Dominion $54,000   $10,800 
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Mobile Ballot Printing Software Pricing     

     

Based on total registered voters (county): Purchase 
Source 

5 year Initial 
Contract 
Period 

Extended Service / Maintenance Annual 
Payment 

0 to 15,000 Dominion $3,240   $360 
15,001 to 30,000 Dominion $4,050   $450 
30,001 to 60,000 Dominion $4,860   $540 
60,001 to 125,000 Dominion $6,750   $810 
125,001 to 250,000 Dominion $10,530   $1,170 
more than 250,000 Dominion $16,200   $1,800 
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